GOVERNMENT OF ORISSA
DEPARTMENT OF WATER RESOURCES

TENDER DOCUMENT

NAME OF WORK : FDR TO BANK PROTECTION WORK ON LEFT
BANK OF RIVER BURHABALANGA NEAR
VILLAGE KASABA (NAIKSAHI) RD 00 TO 250M
FOR 2006-07.

Executive
Engineer
Balasore Irrigation Division
Balasore



10.

NAME OF WORK

AMOUNT PUT TO TENDER :

COST OF TENDER PAPERS :

EARNEST MONEY TO
BE DEPOSITED

PERIOD OF SALE OF TENDER:

PAPER

DATE OF SALE OF :
TENDER PAPER

DATE OF RECEIPT OF
TENDR PAPER

DATE OF OPENING OF
TENDER PAPER

STIPULATED PERIOD OF :
COMPLETION

CLASS OF CONTRACTOR :

TENDERER

FDR TO BANK PROTECTION WORK ON
LEFT BANK OF RIVER BURHABALANGA
NEAR VILLAGE KASABA (NAIKSAHI)

R.D. 00 TO 250 M FOR 2006-07

Rs. 39,73,775.00

(i) Rs. 6,000 + VAT 4 % (Rs.6,240/-)
(i) Rs.10,000.00 + VAT 4 % (Rs.10,400/-)
for downloading from Internet .

Rs. 40,000.00

15 DAYS

From 15.11.06 to 29.11.06 up to 13.00 hours

From 15.11.06 to 29.11.06 up to 13.00 hours

30.11.06 AT 11.00 HOURS

90 DAYS

‘B’ & ‘A’ CLASS

1 EXECUTIVE ENGINEER



GOVERNMENT OF ORISSA
DEPARTMENT OF WATER RESOURCES

BALASORE IRRIGATION DIVISION, BALASORE
INVITATIONS FOR BIDS (IFB) Tender Call Notice No. 6 /06-07

The Executive Engineer, Balasore Irrigation Division, Balasore on behalf of
Governor of Orissa invites item rate bids for the construction of works detailed in
the table below from “B” & “A” Class of contractors registered with the State
Government and Contractors of equivalent Grade / Class registered with Central
Govt. / M.E.S. / Railways for execution of civil works, on production of definite
proof from the appropriate authority. The bidders may submit bids for any or all
of the following works.

Sl Name of work Value of Additional Security Cost of Period of
No. work places of sale (Rs.) document + completion
(Rs. in & receipt VAT (Rs.)
lakh)
1 2 3 4 5 6 7
1. to Bank | 39.74 Olo  S.E., | 40,000.00 | (i)Rs.6,000/+ | 90 days
protection work on Baripada Rs.240/- (4%
left bank of river Irr.  Circle, VAT).,
Burhabalanga  near Baripada & (if)For down
village Kasaba Sub- loading
(Naiksahi) from RD Divisional from
00 to 250 m. for Officer, internet Rs.
2006-07. Balasore 10,000/  +
Irr.Sub- Rs.400/
Division, (4 % VAT)
Balasore
Bid documents consisting of plans, specifications, the schedule of quantities and
the set of terms and conditions of contract and other necessary documents can be
seen in all the offices issuing the documents and office of the undersigned during
office hours every day except on Sundays and public holidays till last date of sale
and receipt of tender papers. Interested bidders may obtain further information at
the same address.
Bids must be accompanied by security of the amount specified for the work in the
table at column 5, payable at State Bank of India, Balasore and drawn in favour of
Executive Engineer, Balasore Irrigation Division, Balasore. Bid security will have
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to be in any one of the forms as specified in the bidding document, Bidders
desirous to hire machineries or equipments from out side the State are required to
furnish 2 % of the amount put to tender as Bid security.

4, The sale and receipt of the Bid document shall start from 15.11.06 and close on
29.11.06 at 13.00 hrs . Bids shall be received in all offices where the bids have
been notified to be sold.

5. Bids must be delivered in the tender box of Aluminum color having identification
No. BALS- 6/06-07.

6. Bid documents can be down loaded from official website of Govt. of Orissa

(http://www.orissa.gov.in) or may be purchased from all the offices mentioned
against the work as per table under Col-4 as well as the office of the undersigned
against a non-refundable fee towards cost of the documents as indicated in the
form of cash or demand draft issued from any schedule bank payable at Balasore
in favour of Executive Engineer, Balasore Irrigation Division, Balasore or may be
deposited in shape of Bank draft prepared on or before the last date of receipt
along with the bid.

7. Bidding documents requested by mail will be dispatched by registered / speed post
on payment of an extra amount of Rs. 500/- over the cost of documents. The
Executive Engineer, Balasore Irrigation Division, Balasore will not be held
responsible for the postal delay if any, in the delivery of the documents or non-
receipt of the same.

8. The Bids will be opened on 30.11.06 at 11.00 hours in the office of the under
signed, in the presence of the bidders who wish to attend. If the office happens to
be closed on the date of receipt of the bids as specified, the bids will be received
and opened on the next working day at the same time and venue.

9. Additional performance security must be furnished by the bidders when bid
amount is less than the tendered cost by more than 10 % . In such an event the
bidders will furnish along with tender paper an additionalperformance security to
the extent of the differential cost of the bid amount and 90 % of the tender cost in
shape of Post Office Savings Account/ National Savings Certificate/ Post Office
Time Deposit Account/ Kissan Vikash Patra/ Deposit receipt of Schedule Bank
duly pledged in favour of Executive Engineer, Balasore Irrigation Division,
Balasore, failing which the tender will be rejected.

10.  The bidders shall have to furnish an affidavit in support of authenticity of
documents/credentials including EMD and additional performance security

furnished along with the bid. The authority reserves the right to verify the
authenticity of documents in case of any doubt or complain.
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11.  All the bids must be accompanied with attested copies of registration certificate,
PAN Card, VAT clearance certificate and other required documents as specified
in the bid documents.

12. Other details can be seen in the bidding documents.

OFFICE OF THE EXECUTIVE ENGINEER
BALASORE IRRIGATION DIVISION, BALASORE

DETAILED TENDER CALL NOTICE

1. Sealed tender in prescribed proforma to be eventually drawn in P.W.D. Form F-2, will
be received from the registered contractors of Class ‘B’ & ‘A” class , up to 13.00
hours on 29.11.06 in the office of the Superintending Engineer, Baripada Irrigation
Circle, Baripada / Executive Engineer, Balasore Irrigation Division, Balasore and
Office of the Sub-Divisional Officer, Balasore Irrigation Sub-Division, Balasore for
the work F.D.R. TO BANK PROTECTION WORK ON LEFT BANK OF RIVER
BURHABALANGA NEAR VILLAGE KASABA (NAIKSAHI) FROM R.D. 00 TO 250 M
FOR 2006-07 and will be opened in the presence of the tenderers or their authorized
representative on 30.11.06 at 11.00 hours. The approved tender documents can be
had from the office of the Executive Engineer, Balasore Irrigation Division, Balasore
on payment of Rs.6,240/- (Rupees Ten Six thousand two hundred forty only) &
Rs.10,400.00 (Rupees Ten thousand four hundred only) for down loading from
internet only per set during the working hours on or before 29.11.06 up to 13.00 hours

2. The tenderers are not required to produce valid contractor License for verification
before depositing the cost of tender documents.

3. The estimated cost of the work put to tender is Rs.39,73,775.00 (Rupees Thirty
nine lakhs Seventy three thousand seven hundred seventy five ) only and the
tenderers are required to deposit earnest money of Rs.40,000.00 (Rupees Forty
thousand )  only in shape of TDR/Demand Draft/ Bankers cheque, duly pledged in
favour of the Executive Engineer, Balasore Irrigation Division, Balasore except those,
who have made fixed deposits under contract License rules of the State Govt. No.
adjustment of Earnest Money deposited in connection with other works will be
considered. No cheque of cash will be received on any account. Tender without,
earnest money will be summarily rejected.

4. The earnest money so deposited can be returned to the unsuccessful tenderer not
earlier than the finalisation of tender case.

5. The contractor is required to deposit initial security deposit @2% of the accepted
tender value before entering into agreement with the department, but the earnest
money deposited with the tender will form a part of the initial security deposit.

6. The work is to be completed within 90 days from the date of issue of work order.
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7. The plan and specification for the work can be seen in the office of the Executive Engineer,
Balasore lIrrigation Division, Balasore during the working hours of the office from the
Estimator.

8. The rate for each item or work of the tender documents, should be definite. Any ambiguous or
indefinite quotation of rates, such as at schedule of rates, or certain percentage higher/lower
than the schedule of rates will not be considered in any case. Such tenders will be cancelled.

9. The authority reserves the right to reject any or all the tenders without assigning any
reason thereof.

10. Every tenderer is expected, before quoting his rate, to inspect the site of proposed
work. He should also inspect the likely borrow area and other relevant sites such as
roads etc. to satisfy himself about the quality and availability of required quantities of
materials and leads involved, labour, food stuffs and medical aid and satisfy himself,
that he has quoted reasonable rates for each item of the work in accordance with the
specification and conditions attached here to and also he has taken in to consideration
all relevant eventualities, including the rate for each item of work before, during and
after the execution. The rate shall include all types of financial involvements such as
carriage, taxes, octroi, local taxes, ferry tollage, royalties and other leads, lifts loading
and unloading, freight for materials and all other charges required for completion of
the work to the satisfaction of the Engineer-in-Charge and no claims on this
connection will be entertained.

11. The tenderer is required to enclose the attested copies of the following, with the
tender,

i) Valid Registration Certificate
i) Valid I.T.C.C./PAN CARD

iii) Valid S.T.C.C. (VAT clearance)
iv) Valid Labour License

Besides, the tenderers are to produce the original ones as and when required by the
Executive Engineer.

12. The rate in the tender should be written both in words and figures and in case of any
discrepancy the rate written in words will be finally accepted. Any correction,
overwriting should be authorised or else will be rejected.

13. Each page of the tender documents should neatly be signed by the contractor before
submitting the tender to the department.

14. The terms and conditions stipulated in F-2 contract and modifications thereof is
applicable in addition to clauses mentioned herein. The tenderers are requested to go
through the clauses of P.W.D contract form No.F-2 fully in addition to clauses
mentioned here with before tendering, as all these clauses and the clauses of F-2 form
will together form the F-2 Agmt., to be executed with the successful tenderer.
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15. The Sub-Divisional office concerned will be considered as Engineer-in-Charge with
respect to specification layout and other field activities only on behalf the Executive
Engineer.

16. All taxes, royalties etc. payable under the local rules including state sale tax, income
tax ferry tollage charges shall be borne by the Contractor.

17. The royalty of materials will be recovered from the bill at the rates prescribed by the
Forest Department or Revenue Department if the receipt in support of payment to the
concerning department is not produced.

18. The contractor should abide by the fair wages clause introduced by the Govt. form
time to time and shall not pay less than the fare wages fixed by the Govt. to the
labourers engaged by him in the work.

19. The contractor shall fully indemnity the department for payment of compensation
under work man compensation Act. VI, 1923 on account of work man employed by
the contractor, and full amount of the compensation if not paid by contractor will be
recovered from the contractor.

20. The item of work not covered in schedule of quantity shall be paid at the current
schedule of rate of State and those not covered by the said schedule of rate will be
paid actual analysis approved by the competent authority.

On account the contract work or part there of shall not be sublet to any body and in
such event the contract shall be rescinded.

The right is reserved to make increase or decrease the quantity of item of works
mentioned in the schedule attached to the detail tender call notice as maybe
considered necessary for the satisfactory completion of the contract work and such
increase or decrease will no way invalidate the contractor shall not be eligible to any
claim/compensation on the account of extension of time for completion of the work.

21. The tenderers whose tenderes are accepted are required to pay an initial security
deposit as in the clause above except those exempted before executing the Agreement
Failure t o submit the initial security deposit as above, shall entitle to the forfeiture of
the earnest money. The department will accept the security deposit on form of
N.S.C./N.D.C./Postal Time Deposit Account/ Bank Deposit duly pledged in favour of
the Executive Engineer, Balasore Irrigation Division, Balasore.

22. In the event of any dispute with regard to the contract it shall be in the court of the
district head quarters of the work site and either party of the contract shall have no
right to bring suit in the matter covered by the Agreement or contract on any place
outside of the State of Orissa.

23. The contractor shall have to furnish a certificate along with the tender to the effect
that he is not related to any officers of the Water Resources Department in the rank of
Asst. Engineer or above.
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24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

The work can be spilt up and distributed among several contractor if considered
necessary on emergent exigencies. The contractor will not be entitled to any
compensation of this account.

No compensation will be paid for any damages done by any natural calamities during
the execution of the work.

The contractor shall arrange water supply for all workers and make sanitary
arrangement at his own cost for his labour camp. The contractor shall have to arrange
adequate lighting arrangement at his own cost for night work, whenever necessary.

It should be understood that no claim will be entertained with regard to extra items of
work required to be executed beyond the schedule or quantities, except payment to be
made as per the clauses of F-2 Contractor. However written order should be obtained
from the Executive Engineer before starting the work.

The tenderer shall have to abide by the O.P.W.A code communicated by Govt. of
India Ministry of Works, Housing and Supply in their standing order No.44 to 40
dt.25.11.1967 which can be seen from the office of the Executive Engineer, Balasore
on any working day within office hours.

The contractor shall make at his own cost, the housing accommodation and medical
facilities for the labours engaged on the work.

The letters requesting modification to tender already submitted as may be found in the
tender box shall not be considered.

The tender which is not in prescribed proforma and is not strictly according to the
terms and conditions of the detailed tender notice and specification is liable for
rejection.

The contractor shall sign as token of final acceptance of plan section and agreement
of the work prior to execution.

The contractor is to supply necessary labour and materials at his own cost for the
purpose of alignment laying and profiling, whenever required.

All the measurement of earth work is to be done by section measurement which will
be accepted by contractor from time to time. Prior written order of approval of
Executive Engineer will be taken in case of pit measurement with size of pits etc.,
where section measurement can not be made.

For section measurements, levels will be taken in presence of the contractor at
suitable interval and will be recorded in the level book before commencement of the
work. The level should be accepted by the contractor and initial section signed by
him in token of acceptance. The final levels should be taken after completion of the
work in presence of the contractor on the same position, as in the case of initial level
only after full settlement of the earth work or one complete rainy season passes. In
case, it is desired to taken final measurement of earth work before final settlement,
should be given at the rate of minimum (100-X) cum for every meter height of the
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embankment . But the settlement allowance payment will be made after full
settlement on design section where X- % compaction as mentioned in the B.O.Q.

36. The measurement of fine dressing and turfing will be taken after satisfactory full
growth.

37. Borrowing earth is the entire responsibility of the contractor, No extra cost will be
considered for what so ever reasons.

38. The contractor should arrange tools and plants at his own cost required for efficient
execution of the work and the rate quoted should be inclusive of such categories.

39. All the materials including cement and reinforcement steel required for the work will
be arranged by the contractor in time. Including carriage of the same to the site of
work, at his own cost. All taxes, fees, royalty, tollage & ferry charges including sales
tax and income tax etc. as applicable from time to time, shall be borne by the
contractor for which no extra payment will be made by the department. The rate as for
finished items of works including cost of carriage, fees, royalty, tollage and all taxes
as mentioned above. All the materials supplied by the contractor must confirm to the
standard specification and be got approved by the Engineer-in-Charge.

40. The contractor will make arrangement, at his own cost for proper storage of materials
made over to him at the work site.

41. The contractor is the custodian of the Govt. materials made over to him. He will be
held responsible for any loss, damages or theft of the materials. The department
officers are fully empowered for physical verification of site stock materials from
time to time. The contractor is not allowed to keep the materials at any place other
than the storage godown at work site constructed at his own cost.

42. If the contractor removes the Govt. materials or stores supplied to him, from the site
of work in contravention of provisions, as above with a view to dispose the same
dishonestly, he will be liable to pay five times the cost of the materials. The penalty so
imposed shall be recoverable from the dues of the contractor that may be payable at
the moment or anytime there after due to the contractor or from security deposit, as
per the decision of the Engineer-in-Charge.

43. Measurement for gravel, chips and metal shall be made as per closely packed stacks
measuring 1.5m x 1.5 x 0.50m to be taken as 1 cum. other wise 12 %2 % voids shall
be deducted from gravel and metal stacks. Minimum 1/6™ voids shall be deducted
from closely packed stacks of stone boulders. For loosely packed stacks, higher
percentage of voids shall be determined after actual observation by the Engineer-in-
Charge.

44. In the event of delay in supply of departmental materials or supply of detailed
structural design for unavoidable reasons, reasonable extension of time maybe
considered on the representation of the contractor. But no claim for monetary
compensation will be entertained by the department under any circumstances.

45. The quality of stone, chips, metal, gravel brick & sand should be approved by the
Engineer-in-Charge before utilization in the work.
TENDERER 8 EXECUTIVE ENGINEER



46

47.

48.

49,

50.

51.

52.

53.
54,

55.

56.

57.

58.

. No part of the contract shall be sublet without the written  permission of the
Executive Engineer on transfer be made by power of attorney holder authorizing other
to receive payment on Contractor’s behalf.

As per the new section 104 in the income tax act 1961 introduced by Finance
Department Act, 1982 as communicated in Govt. of Orissa Finance Department
No.(M.E.62-111-32) dt.19.01.72 when individual contract exceeds by Rs.50001-
deduction @2% will be recovered and the credit thereof will be passed on to the
Income Tax Authority by cheque under the head of account “Taxes of Income.

In case of delay in acquisition of land, no compensation will be admissible and
reasonable proportionate extension of time maybe allowed. The contractor should
orient his work programme accordingly.

The contractor will have to submit the monthly return of labour employed by him on
the work to the Executive Engineer, Balasore Irrigation Division, Balasore and will
maintain a register of labour engaged at site of work and produce the same to
Engineer-in-Charge and other inspecting officer .

Shuttering and centering shall be with the seasoned sal wood work and shall be lined
with suitable setting and made it leak proof and water tight or alternative shuttering
centering maybe used for false work. The shuttering should be inspected and
approved by the Engineer-in-Charge.

After the work is finalized all surplus materials and debris to be returned by the
contractor and preliminary work such as vats. Platforms etc. are to be dismantled and
removed from the site. No extra payment will be made to the contractor on this
account . The rates quoted should be inclusive of all those contingencies.

The department have right to inspect the scaffolding and centering made for the work
and can reject partly of fully such structure found defective in their opinion.

During excavation of foundation, dewatering will be at the cost of the contractor.

Hand mixed concretes is not permissible. For vibration, the vibrators are to be used if
the machinery are not available with department, the same may be arranged by the
contractor .

After completion of work the contractor shall arrange at his own cost all required
equipment for testing building, road, embankment and any other structures if found so
necessary and bear the entire cost of such test.

Tenderer shall not be paid any extra rate for plastering to any R.C.C. structures like
beam, chaja etc.

No claim for carriage of water will be entertained. Curing is the responsibility of the
contractor, if any, it is found that proper curing is not done, curing will be taken up
departmentally at his cost. No objection will be entertained.

The security deposit is refundable after six months or such period as specified in the
agreement from the date of satisfactory completion for the work, provided that the
contractors final bill has been paid, if however there is delay in payment of the final
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59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

70.
71.

bill of contractor, the earnest money and initial security deposit forming the part of
the security deposit may be refunded.

Work is to be executed even though there will be supply of irrigation water for Rabi
crops in the canal system.

Labour license under contract labour (Regulation & Abolition) Act, 1970 is to be
submitted by contractor with each tender failing which it is liable for rejection.

In case of delay of the reply of the Department to any correspondence no
compensation will be admissible but the extension of time if so required maybe
applied for.

The Contractor is required to pay honour to departmental letters due
acknowledgement, failing which it will be treated that the actions stated therein will
stand unaltered.

The tender should accompany the weekly/monthly execution programme for the
information of the department.

Deduction @4% from the billed amount will be made from every bill of the
contractor towards Orissa Sales Tax.

SPECIAL CONDITION :

The quality of stones is to be approved by the Engineer-in-Charge before stacking at
site.

The stone will be stacked at site of work for measurement before utilization and
minimum 1/6™ volume be normally deducted for void from closely packed stacks
Higher percentage of voids deductions if any will be decided on actual observation by
the Engineer-in-Charge depending on the nature of stacks. 1/6" of the volume shall be
deducted towards voids from the stone dumped within the design section

The quantity of stone work will be arrived at both by level section and stack
measurement and payment will be made on the minimum quantity so arrived.

The approach road to the site of work and its maintenance through any route is
entirely on the risk of the contractor at his own cost and responsibility.

The stacking yard required for stacking stones is to be arranged by the contractor at
his won cost and responsibility.

The tender will be valid for 90 days from the date of its receipt.

All the intending tenderers shall furnish the following information in the proforma
given below along with tender.

(a) Past performance record in the prescribed format (Annexure-1) duly certified by the
Executive Engineer under whom he has executed works in order to judge their past
performance.

(b) List of T&P, vehicles machineries available with him in the prescribed format
Annexure-11)
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I. The contractors are required to furnish evidence of ownership of Principal
machineries / equipments for only those machineries / equipment asked for in the
tender documents.

ii. Incase the contractor executing several works he is required to furnish a time
schedule for movement of equipment / machinery from one site to worksite when
work is to be executed .

iii. The contractor shall furnish ownership documents for those machineries which he
is planning to deploy for the tendered works if these are not engaged or produce
certificate from the Executive Engineer under whom these are deployed at the
time of tendering as to the period by which these machines are likely to released
from the present contract. Certificate from the Executive Engineer shall not be
more than 90 days old on the last date of receipt of tender ( In the prescribe
Format as per Annexure-11A)

In case the contractor proposes to engage machineries and equipments as asked
for in the tender documents, owned or hired but deployed outside the State, he/she
is require3d to furnish additional 1% EMD and additional bid security shall stand
forfeited in case the contractor fails to mobilize the machineries with the
stipulated time as per the tender document.

iv. The contractor intending to hire/lease equipment/machineries are required to
furnish  proof of ownership form company or person providing
equipment/machineries on hire or lease along with contracts/agreements/lease
deed and duration of such contract.

(c) List of works in hand (In the prescribed format as per Annexure-I111)

72. Additional performance security will be deposited by the successful bidder when the
bid amounts seriously unbalanced i.e. less than the estimated cost by more than 10%.
In such an event the successful bidder will deposit the additional performance security
to the extend to differential cost of bid amount & 90% of the estimated cost in shape
of post office saving bank account / Nation saving certificate / post office time deposit
account / Kissan Vikas Patra / Deposit Receipt of scheduled bank in favour of
Executive Engineer, Balasore Irrigation Division, Balasore.

73. The contractor shall furnish an affidavit duly swear in before Executive Magistrate /
Notary along with tender paper as per format enclosed in Annexure-1V of Detailed
Tender Call Notice, regarding authenticity of documents, E.M.D. in any approved
shape and tender papers.

74.(a) There will not be any compensation or extension of time granted for reasons of
inadequate cash flow .

(b) work should be suspended depending on a availability of funds and no compensation
will be admissible of this accord except sanction .
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(c ) No compensation /claim for delay to sanction of deviation/ extra items and payment
thereof will be admissible to contractor .

75. The quantities in respect of the items for which quoted rates are more than 25% of the
estimated rate are not allowed to be varied by more than 5%.

76. In case of downloaded tenders received with any addition, alternation and deletion,
the approved tender documents available with the Executive Engineer is binding.

77. The Engineer contractor shall have to furnish EMD as per Works Department Memo
N0.10003 dt.24.05.2001 or surrender original license for noting exemption facility failing
which the tender will be liable for rejection.

78. The incentive will be @1% of the estimated amount put to tender in case of
completion of work ahead of one month (Part of month shall be excluded) and the
maximum amount payable will be fixed at 2% if the work is completed two months ahead
of the scheduled time.

TENDERER 12 EXECUTIVE ENGINEER



Annexure — |

PERFORMANCE RECORD OF CONTRACTOR

1. Name of the Contractor
2. Registration No. and Date
3. Class of Contractor
4. Licensing Authority
5. License valid up to
6. Details of works executed
SI. Jobs under | Agreement Date of Stipulated | Whether work is | Reasons for
No. execution amount | Commencement | Date of progressing as delay, if
Completion | per programme any.
1 2 3 4 5 6 7
7. Whether the Contractor has requisite machineries & personnel deployed
(details of machinery and personnel deployed)
8. Whether the quality of construction is satisfactory
9. Whether he has capability to make good the loss time
10.  Whether the Contractor has abandoned any work in the past three years,
if yes, the details thereof.
11.  Whether the Contractor has entered in to any litigation in the past if yes,

the details thereof.

Name of the Certifying Officer
TENDERER
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Signature of Contractor
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With official seal

Annexure -11
List of T P, machineries & vehicles available with bidder

Item of equipment | Requirement for Availability proposal Agt | Remarks
this work

No. | Capacity | Owned | Leased | Tobe | Total
procured

Annexure -11A

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER UNDER WHOM
THE MACHINERIES / EQUIPMENTS ARE DEPLOYED
(Not issued prior to 90 days of receipt of tender)

Sl. | Name of the | Identification No./ | Capacity | Year | Condition Since When it
No. | machineries /| Engine / Chasis of (Working /| when is likely
equipments No. Purc- | breakdown) | deployed | to be
hase under released

him from

current

assign-

ment

Certified that,
a. | have verified the ownership documents with the identification no. of the
machineries / equipments.

b. Machines are currently utilized exclusively for the work under the Division.
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c. The facts provided are true as on the date of issue of this document to the best

of my knowledge.

List of works in hand

Executive Engineer

Annexure -111

Amount of works | Position of | Remarks

Name of the | Name and particulars of

work the Divn. Where the | inlakh work in
works is being executed Progress

1 2 3 4 5

TENDERER
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Annexure — IV

AFFIDAVIT
R o Aged ........... years Son/
Daughter / Wife of Sri .................................. at present residing at
................... PO .ooiieeeesa PSS Dist e, PIN

............................ Do hereby solemnly affirm as follows.

I. That, 1 possess a valid license for Execution of works contract issued by
PP belongsto ................ Class & isvalidup to **.............
ii. | am submitting tenders  before the Executive Engineer, Balasore lIrrigation

Division, Balasore for execution of following works in response to Tender Call

Notice NO ......cevevnnnnn.
2.
Etc.
iii. I am swearing this affidavit that all tender documents and accompanying papers

those being submitted by me before the Executive Engineer, Balasore Irrigation
Division, Balasore including E.M.D./Differential amount in any shape are all
authentic and bonafied documents in the eyes of the law of the land.

That the fact stated in the affidavit are true to the best of my knowledge and
belief.

Signature of Contractor
Note :
* Mention the license issuing authority.
** Mention the date up to which the license is valid.

*** Mention name of works for which tender is being submitted.
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ORISSA PUBLIC WORKS DEPARTMENT
ITEM RATE TENDER AND CONTRACT FOR WORKS
(FORM F-2)

General Rules and Directions for the Guidance of Contractors

1. All works proposed for execution by contract will be notified in a form of invitation

to tender pasted on a board hung up in the Office of and signed by the Sub-Divisional
Officer/Executive Engineer.
This notice will state the work to be carried out, the items and approximate quantities
thereof as well as the date of submitting and opening tenders also the amount of
earnest money to be deposited and the amount of the security deposit to be deposited
by the successful tenderer and the percentage if any to be deducted from bills. Copies
of the specification, designs and drawings and any other documents required in
connection with the submission of tender signed for the purpose of identification by
the Sub-Divisional Officer / Executive Engineer shall also be open for inspection by
the contractor at the office of the Sub-Divisional Officer / Executive Engineer during
the office hours.

2. In the event of the tender being submitted by a firm it must be signed separately by
each member thereof, or in the event of the absence of any partner, it must be signed
on his behalf by a person holding a power-of-attorney authorising him to do so. Copy
of power of attorney should be enclosed with tender.

3. Receipts for payments made on account of work, when executed by a firm, must also
be signed by the several partners, except where the contractors are described in their
tender as a firm in which case the receipts must be signed in the name of the firm by
one of the partners, or by some other person having authority to give effectual receipts
for the firm.

4. The memorandum of work tendered for and the memorandum of materials to be
supplied by the Public works Department and their issue rates shall be filled in and
completed in the Office of the Sub-Divisional Officer / Executive Engineer before the
tender form is issued. If a form is issued to an intending tenderer without having been
so filled in and completed, he shall request the office to have this done before he
completes and delivers his tender.

5. The amount of earnest money to be deposited will be one percent of the tendered
amount.
6. Any person who submits a tender shall fill up the usual printed form stating at what

rate he is willing to undertake each item of the work. Incomplete tender and tenders
which propose any alteration in the work specified in the said form of invitation to
tender, or which contain any other conditions of any sort, or omit to note the time
within which the work can be finished, or which are not accompanied by a treasury
challan for the required earnest money will be liable to rejection. No single tender
shall include more than one work, but contractors who wish to tender for two or more
works shall submit a separate tender for each. Tender shall bear the name of the work
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10.

11.

12.

to which they refer written outside the envelope. Cash deposits for earnest money
herein before mentioned shall be made in Government treasuries and the challan
thereof should be enclosed with the tender.

The Engineer or his duly authorised assistant will open the tenders in the presence of
any intending contractors who may be present at the time and will enter the amounts
of the several tenders in a comparative statement in a suitable form. In the event of a
tender being rejected the challan for the earnest money forwarded there with be
returned to the tenderer with a pay order for the amount of the earnest money.

The Engineer shall have the right of rejecting all or any of the tenders.

In the event of a tender being selected for acceptance the Engineer who opened the
tenders will, if he is competent to accept the tender, inform the tenderer of the
selected tender who shall there upon sign copies of the specification and other
document mentioned in rules 1 and 4 for the purpose of identification and for his
acceptance with tender. The tenderer of the selected tender shall also deposit the
required amount of the security money within the prescribed time. If the tenderer fails
to deposit the required amount of the security money within the prescribed time, the
Engineer may reject the tender.

If the Engineer is not competent to accept the tender himself, he will inform the
tenderer of the tender which he decides to recommend for acceptance. Such tenderer
shall thereupon sign forthwith copies of the specification and other documents
mentioned rules 1 and 4 and shall deposit the required amount of the security money
within the prescribed time. The tender with the specification and other documents
signed by the tenderer will then be forwarded for acceptance to the Engineer who is
competent to accept the same. If the said Engineer rejects the tender the security
money deposited shall be refunded the tenderer.

When a tender is selected for acceptance the tenderer shall deposit the required
amount of the security money in cash in the treasury and shall forward he challan to
the Executive Engineer, Government securities may be endorsed to the Executive
Engineer in lieu of a cash deposit of the required amount of the security money. No
tender shall be finally accepted until the required amount of the security money has
been deposited.

The amount of security money to be deposited by the tenderer whose tender is
selected for acceptance shall be 5 percent of the estimated value of the work and
towards this amount the earnest money already deposited by him shall be credited. At
least half of this security inclusive of the earnest money, shall be deposited by the
tenderer within such time as may be notified to him in writing by the officer opening
the tender failing which tender shall be liable to rejection.

Any balance of the security money outstanding after completion of the contract with
the tenderer may be made up by deductions of 3 percent of the amount of each
payment to be made to him under clause 7 of the conditions of contract for work
done under the contract.

When tender has been selected for acceptance and the required amount of the security
money has been deposited the Engineer shall scrutinise all pages of the form of item,
Rate, Tender and Contract for works to see that the form has been properly filled up
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and signed by the contractor and the signature witnessed. He shall then, if he is
competent to accept the tender, sign the acceptance of the tender or if he is not so
competent, shall send the form for signature of the acceptance to the officer,
competent to accept it.

TENDER FOR WORKS

I//We hereby tender for the execution for the Governor of Orissa of the work specified
in the under written memorandum at the rates specified therein within a period of 90 days
from the date of written order to commence and complete in all respect with the
specifications designs, drawings and other documents referred to in rule. | hereof and subject
to the annexed conditions of contract and with such materials as are provided for by, and in

all other respects in accordance with such conditions so far as applicable.
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MEMORANDUM®

a) Name of work : FDR to Bank protection work on left bank
of river Burhabalanga near village Kasaba
(Naiksahi) RD 00 to 250 m for 2006-07

b) Estimated cost : Rs. 39,73,77500
c) Agreement amount :

d) Earnest money : Rs. 40,000.00
e) Initial security deposit : 1%

(after adjustment of EMD)

f) Percentage to be deducted 5%
from bills (As Security deposit)

9) Time required for the work
from date of written order

to commence : 90 days
h) Date of written order to
commence :
i) Actual date of commencement
of the work
)} Actual date of completion
k) Total number of items of : 2 items only

works tender for

Should this tender be accepted 1/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed here to so far as applicable, or in
default there of to forfeit and pay to the Governor of Orissa or his successors in office the
sums of money mentioned in the said conditions.

Dated the day of 20

Witness —

Address —

Occupation-

The above tender is hereby accepted by me on behalf of the Governor of Orissa

Dated the day of 20
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satisfaction.

TENDERER

CONDITION OF CONTRACT

Clause - 1 - All compensation or other sums of money payable by the
contractor to Government under the terms of this contract may be
deducted from, or paid by, the sale of a sufficient part of his security
deposit, or from the interest arising therefrom, or from any sums which
may be due or may become due to the contractor by government on
any account whatsoever and in the event of his security deposit being
reduced by reason of any such deduction or sale as aforesaid, the
contractor shall within ten days thereafter make good in cash or
Government securities endorsed as aforesaid any sum or sums which
may have been deducted from, or raised by sale of the security deposit
or any part thereof.

Clause 2(a) - The time allowed for carrying out the work as entered in
the tender shall be strictly observed by the contractor and shall be
reckoned from the date on which the written order to commence work
is given to the contractor. The work shall throughout the stipulated
period of the contract be carried on with all due diligence (time being
deemed to be the essence of the contract on the part of the contractor)
and the contractor shall pay as compensation an amount equal to 1/2
percent on the amount of the estimated cost if the whole work as
shown by the tender for every day that the work remains
uncommenced, or unfinished after the proper dates. And further, to
ensure good progress during the execution of the work the contractor
shall be bound, in all cases in which the time allowed for any work
exceeds one month; to complete one-fourth of the whole of the work
before one-fourth of the whole time allowed under the contract has
elapsed one-half of the work, before one-half of such time has elapsed,
and three-fourths of the work, before three-fourths of such time has
elapsed, in the events of the contractor failing to comply with the
conditions, he shall be liable to pay as compensation an amount equal
to one-third percent on the said estimated cost of the whole work for
every day that the due quantity of work remains incomplete, provided
always that the entire amount of compensation to be paid under the
provisions of this clause shall not exceed 10 per cent on the estimated
cost of the work as shown in the tender.
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Action when
whole  security

deposit
forfeited.

TENDERER

is

Clause 2(b) — If there are possibility of exceeding the compensation
amount as mentioned in clause (a) 10 % of the estimated cost or in any
case in which under any clause or clauses of this contract the contractor
shall have tendered himself liable to pay compensation amounting to
the whole of his security deposit in the hands of Government (whether
paid in one sum of deducted by installments) the Executive Engineer
on behalf of the Governor of Orissa, shall have power to adopt any of
the following courses, as he may deem best suited to the interests of
Governments.

(i) To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive
evidence) 20% of the value of left over work will be realized from the
contractor as penalty .

(if) To employ labour paid by the Public Works Department and to
supply materials to carry out the work, or any part of the work debiting
the contractor with the cost of the labour and the price of the materials
(of the amount of which cost and price certificate of the Executive
Engineer shall be final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the
same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract; the certificate of the
Executive Engineer as to the value of the work done shall be final and
conclusive against the contractor.
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pay
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TENDERER

(ili ) To measure up the work of the contractor, and to take such part
of the work of the contract as shall be unexecuted out of his hands and
to give it to another contractor to complete, in which case any expenses
which maybe incurred in excess of the sum which would have been
paid to the original contractor if the whole work had been executed by
him ( of the amount of which excess the certificate in writing of the
Executive Engineer shall be final and conclusive) shall be borne and
paid by the original contractor and may be deducted from any money
due to him by Government under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or a sufficient part
thereof.

In the event of any of the above courses being adopted by the
Executive Engineer, the contractor shall have no claim to compensation
for any loss sustained by him by reason of his having purchased or
procured any material or entered into any engagements, or made any
advances on account of or with a view to the execution of the work or
the performance of the contract. And in case the contract shall be
rescinded under the provision aforesaid the contractor shall not be
entitled to recover or be paid any sum for any work there to for actually
performed under this contract unless and until the Executive Engineer
shall have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid
the value so certified.

(iv) Security deposit of the Contractor shall be refunded only six
months after the date of completion of the work provided the final bill
has been paid and defects, if any rectified.

Clause 3 — In any case in which any of the powers, conferred upon the
Executive Engineer by clause 3 hereof shall have become exercisable
and the same shall not be exercised. The non-exercise shall thereof not
constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable. In the event of any future case of
default by the contractor of which by any clause or clauses hereof he is
declared liable to pay compensation amounting to the whole of his
security deposit and the liability of the contractor for the past and future
compensation shall remain unaffected in the event of the Executive
Engineer putting in force the powers vested in him under the preceding
clauses he may, if he so desires, take possession of all or any tools
plants materials and stores, in or upon the works, or the site thereof or
belonging to the contractor, or procured by him and intended to be used
for the execution of the work or any part thereof, paying or allowing,
for the same in the account at the contract rates or in case of these not
being applicable, at current market rates to be certified by the
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Extension
time.

TENDERER

of

Executive Engineer whose certificate thereof , shall be final otherwise
the Executive Engineer may be notice in writing to the contractor or his
clerk of the works, for eman or other authorized agent require him to
remove such tools, plants, materials or stores from the premises (within
a time to be specified in such notice), an in the event of the contractor
failing to comply with any such requisition, the Executive Engineer
may remove them at the contractor’s expenses or sell them by auction
or private sale on account of the contractor and at his risk in all respects
and the certificate of the Executive Engineer as to the expense of any
such removal and the amount of the proceeds and expense of any such
sale shall be final and conclusive against the contractor.

Clause 4 — If the contractor shall desire an extension of the time for
completion of the work, on the ground of his having been unavoidably
hindered in its execution or any other ground, he shall apply in writing
to the Executive Engineer within 30 days of the date of the hindrance
on account of which he desires such extension as aforesaid and the
Executive Engineer shall, if in his opinion (which shall be final)
reasonable grounds be shown therefore authorise such extension of
time, if any, as may in his opinion, be necessary or proper. The
Executive Engineer shall at the same time inform the contractor
whether he claims compensation for delay.
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TENDERER

Clause 5 - On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (herein after called the
Engineer-in-charge) of such completion, but no such certificate be
given nor shall the work be considered to be complete until the
contractor shall have removed from the area of the premises (to be
distinctly marked by the Executive Engineer in the site plan) on which
the work shall be executed, all scaffolding, surplus materials and
rubbish, and cleared off the dirt from all woodwork, doors, windows,
walls, floors or other parts of any building in, upon or about which the
work is to be executed, or of which he may have had possession for the
purpose of the execution thereof nor until the work shall have been
measured by the Officer of the Public Works Department in accordance
with the rules of the department whose measurements shall be binding
and conclusive against the contractor. If the contractor shall fail to
comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish, and clean in off dirt on or
before the date fixed for the completion of the work,; the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish, and dispose of the same as he thinks fit
and clean off such dirt as aforesaid; and the contractor shall forthwith
pay the amount of all expenses incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid,
except for any sum actually realized by the sale thereof.

Clause 6 - A bill shall be submitted by the contractor each month on or
before the date fixed by the Engineer-in-charge for all works executed
in the previous month, and the Engineer-in-Charge or his sub-ordinate
shall take the requisite measurement for the purpose of having the same
verified and the claim, as far as admissible, adjusted, if possible, before
the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid, the
Engineer-in-Charge or his subordinate shall measure up the said work
in the presence of the contractor whose counter signature to the
measurement list will be sufficient warrant, and the Engineer-in-
Charge or his subordinate shall prepare a bill from such list which shall
be binding on the contract or in all respects.

Provided that, if any balance of the 10% security is outstanding from
each such payment shall be deducted so much, not exceeding 5%, as
may be necessary to make up the balance of the security. All such
intermediate payments to the contractor shall be regarded as payments
by way of advance against the final payment only and not as payments
for work actually done and completed, and shall not preclude the
requiring of bad, unsound and imperfect or unskillful work to be
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Stores  supplied
by Government

TENDERER

removed and taken away and reconstructed. or re-erected or be
considered as an admission of the due performance of the contract, or
any part thereof in any respect, or the accrual of any claim nor shall it
conclude, determine, or effect in any way the powers of the Engineer-
in-Charge under these condition or any of them as to the final
settlement or adjustment of the accounts or otherwise, or in any other
way vary or affect the contract.

Clause 7 - The final bill shall be prepared by the offices of the Public
Works Department in accordance with the rules of the department in
the presence of the contractor within one month of the date fixed for
completion of the work.

Clause 8 - If the specification or estimate of the work provides for the
use of any special description of materials to be supplied from the
Engineer-in-Charge's store, or if it is required that the contractor shall
use certain stores to be provided by the Engineer-in-Charge under the
conditions of this contract (such materials and stores, and the prices to
be charged there for as hereinafter mentioned being so far as
practicable for the convenience of the contract, but not so as in any way
to control the meaning or effect of this contract are specified in the
schedule or memorandum hereto annexed), the contractor shall be
supplied with such materials and stores noted in the annexed schedule
as are required from time to time to be used by him for the purpose of
the contract only and the value of the full quantity of materials and
stores so supplied at the rates specified in the said schedule may be set
off or deducted from any sums then due, or thereafter to become due to
the contractor under the contract or otherwise, organist or from the
security deposit, or the proceeds of sale thereof, if the same is held in
Government securities, the same or a sufficient portion thereof being
in this case sold of the purpose. All materials supplied to the contractor
shall remain the absolute property of the Government and shall not
only any account to be removed from the site of the work, and shall at
all times be open to inspection by the Engineer-in-Charge. Any such
materials unused and in perfectly good condition to the time of the
completion or determination of the contract shall be returned to the
Engineer-in-Charge's store, at the prevailing market rate or at the issue
rate whichever is less if by a notice in writing under his hand he shall
so required; but the contractor shall not be entitled to return any such
materials unless with such consent, and shall have no claim for
compensation on account of any such materials so supplied to him as
aforesaid being unused by him, or any wastage in or damage to any
such materials.

Clause 8 (a) - "If a contractor removes any materials or stock so
supplied to him from the site of the work in contravention of the
provisions of this clause with a view to addition to any other liability,
civil or criminal, arising out of this contract be liable to pay a penalty
equivalent to five times the price of the said materials or stock,
according to the stipulated rate. The penalty so imposed shall be
recoverable from any sum that may be then, or at any time thereafter
may become due to the contractor, or from his security deposit, or the
proceeds of sale thereof".
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TENDERER

Clause 8 (b) - Owing to difficulty in obtaining certain materials in the
open market the Government have undertaken to supply materials
specified in the schedule hereto annexed. There may be delay in
obtaining materials by the Department and the contractor is therefore,
required to keep himself in touch with the day to day position
regarding the supply of materials from the Engineer-in-Charge and to
so adjust the progress of the work that their labour may not remain
idle nor may there be any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no
monetary claim whatsoever shall be entertained by the Government on
account of delay in supplying materials. However, extension of time
for completion of work can be granted on timely application by the
contractor vide also Clause — 5

Clause 9 - The contractor shall execute the whole and every part of the
work in the most substantial and workman like manner, and both as,
regards materials and otherwise in every respect in strict accordance
with the specifications. The Contractor shall also conform exactly, fully
and faithfully to the designs, drawings, and instructions in writing
relating to the work signed by the Engineer-in-Charge and lodged in his
office, for the purpose of inspection during office our and the
contractor shall, if he so require be entitled at his own expense to make
or cause to be made copies of the specifications, and of all such
designs, drawings and instructions as aforesaid.

Clause 10 - The Engineer-in-Charge shall have power to make any
alterations in or additions to the original specification, drawings
designs and instruction that may appear to him necessary and advisable
during the progress of work, and the contractor shall be bound to carry
out the work in accordance with any instruction which maybe given to
him in writing signed by the Engineer-in-Charge and such alteration
shall not invalidate the contract, and any additional work which the
contractor may be directed to do in the manner above specified as part
of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work, and
at the same rates as are specified in the tender for the main work. The
time for the completion of the work shall be extended in the proportion
that the additional work bears to the original contract work and the
certificate of the Engineer-in-Charge shall be conclusive as to such
proportion. And if the additional work includes any class work, for
which no rate is specified in this contract, then such class of work shall
be carried but at the rates entered in the sanctioned schedule of rates of
the district then the contractor shall within seven days of the date of his
receipt of the order to carry out the work inform the Engineer-in-
Charge of the rate as which it is his intention to charge for such class
of work, and if the Engineer-in-Charge does not agree to this rate he
shall by notice in writing be at liberty to cancel his order to carry out
such class of work and arrange to carry it out such manner as he may
consider advisable.
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TENDERER

No deviations from the specification stipulated in the contract nor
additional items of work shall ordinarily be carried out by the
contractor, nor shall any altered, additional or substitute work be
carried out by him, unless the rates of the substituted, altered or
additional items have been approved and fixed in writing by the
Engineer-in-Charge. The contractor shall be bound to submit his claim
for any additional work done during any month on or before the 15th
day of the following month accompanied by a copy of the order in
writing of the Engineer-in-Charge for the additional work and that the
contractor shall not be entitled to any payment in respect of such
additional work if he fails to submit his claim within the aforesaid
period.

Provided always that if contractor shall commence work or incure any
expenditure in regard thereof before the rates shall have been
determined as lastly herein before mentioned, in such case the shall
only be entitled to be paid in respect of the work carried out or
expenditure incurred by him prior to the date of the determination of
the rates as aforesaid according to such rate or rates as shall be fixed
by the Engineer-in-Charge. In the event of a dispute, the decision of the
Superintending Engineer of the Circle will be final.

Clause 11 - If any time after the commencement of the work the
Governor of Orissa shall for any reason whatsoever not require the
whole thereof as specified in the tender to be carried out, the Engineer-
in-Charge shall give notice in writing of the contractor who shall have
no claim to any payments or compensation whatsoever on account of
any profit or advantage, which he might have derived from the
execution of the work in full but which he did not derive in
consequence of the full amount of the work not having been carried
out, neither shall he have any claim for compensation by reason of any
alterations having been made in the original specification, drawings,
designs and instruction which shall involve any curtailment of the
work as originally contemplated under no circumstances interest is
chargeable for the dues or additional dues if any payable for the work.

Clause 12 - It shall appear to the Engineer-in-Charge or his
subordinate-in-charge of the work, that any work has been executed
with unsound, imperfect or unskillful workmanship or with materials
of any inferior description, or that any materials or articles provided by
him for the execution of the work are unsound or of a quality inferior to
that contracted for or otherwise not in accordance with the contract, the
contractor shall on demand in writing from the Engineer-in-Charge
specifying the work materials or articles complained of not with
standing that the same may have been inadvertently passed certified
and paid for, forthwith rectify or remove and reconstruct the work so
specified in whole or in part, as the case may required, or as the case
may be remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own proper charge and
cost; and in the event of his failing to do so within a period to be
specified by the Engineer-in-Charge in his demand aforesaid, then the
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TENDERER

contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate for every day not exceeding ten
days, While his failure to do so shall continue and in the case of any
such failure the Engineer-in-Charge may rectify or remove, and re-
execute the work or remove one replace with others, the materials or
articles complained of as the case maybe at the risk and expense in all
respects of the contractor.

Clause 13 - All work under or in course of execution or executed in
pursuance of the contract shall at all times be open to the inspection
and supervision of the Engineer-in-Charge and his subordinates and the
contractor shall at all times during the usual working hours, and at all
other times which reasonable notice of the intension of the Engineer-
in-Charge or his subordinate to visit the works shall have been given to
the contractor either himself be present to receive orders and
instruction, or have a responsible agent duly accredited in writing
present for that purposes. Orders given to the contractor's agent shall
be considered to have the same force as if they had been given to the
contractor himself.

Clause 14 - The contractor shall give not less than five days' notice in
writing to the Engineer-in-Charge or his suburbanite-in-charge of the
work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and
correct dimension thereof be taken before the same is so covered up or
placed beyond the reach of measurement and shall not cover upon
place beyond the reach of measurement and shall not cover up or
placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at the
contractor's expense, or in default thereof no payment of allowance
shall be made for such work or the materials with which the same was
executed.

Clause 15 - If the contractor or his work people, or servants shall break
deface injure or destroy any part of a building, in which they maybe
working or any building, road, fence, enclosure, or grass land, or
cultivated ground contiguous to the premises on which the work or any
part of it is being executed, or if any damage shall happen to the work,
while in progress, from any cause whatever or any imperfection
became apparent in it within six months from the date of final
certificate of its completion shall have been given by the Engineer-in-
Charge, as aforesaid, the contractor shall make the same good at his
own expense, or in default, the Engineer-in-Charge may cause the same
to be made good by other workmen, and deduct the expense (of which
the certificate of the Engineer-in-Charge shall be final) from any sums
that maybe then, or at any time thereafter ~may become due to the
contractor, or from his security deposit or the proceeds of sale thereof,
or of a sufficient portion thereof and the contractor shall be liable to
pay any part of the expenses not so recovered by the Engineer-in-
Charge.
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Clause 16 - The contractor shall supply at his won cost all materials
(except such special materials, if any, as may in accordance with the
contract, be supplied from the Engineer-in-Charge's stores), plant,
tools, appliances, implements, ladders, cordage, tackle scaffolding and
temporary works requisite or proper for the proper execution of the
work, whether original, altered or substituted, and whether included in
the specification or other documents forming part of the contract or
referred to in these conditions or not or which may be necessary for the
purpose of satisfying, which he is entitled to require together with
carriage therefore to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means
and materials necessary for the purpose of setting out works and
counting, weighting and assisting in the measurement or examination
at any time and from time to time of the work or materials. Failing his
so doing the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expenses maybe deducted from any
money due to the contractor under the contract, or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion
thereof. The contractor shall also provide all necessary fencing and
lights required to protect the public from accident, and shall be bound
to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any
damages and cost which maybe awarded in any such suit, action or
proceedings to any such person or which may with the consent of the
contractor be paid to compromise any claim by any such person.

Clause 17 - No female labour shall be employed within the limits of
cantonment.

The contractor shall not employ for the purpose of this contract any
person who is below the age of twelve years, and shall pay to each
labourer for the work done by such labourer, wages not less than the
wages paid for similar work in the neighbourhood.

The Executive Engineer shall have the right to enquire into and decide
any complain alleging that the wages paid by the contractor to any
labourer of the work done by such labourer is less than the wages paid
for similar work in the neighbourhood.

The Officer-in-Charge of the work shall have the right to decide

whether any labourer employed by the contractor is below the age of
twelve years, to be employed by the contractor.
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TENDERER

Clause 18 - The contract shall not be assigned or subject without the
written approval of the Executive Engineer. And if the Contractor shall
assign or sublet his contract, or attempt to do so, or become insolvent
or commence any insolvency proceedings or make any composition
with his creditor, or attempt do so, or if any bribe, gratuity, gift, loan,
perquisite reward of advantage, pecuniary or otherwise, shall either
directly or indirectly be given, promised, or offered by the contractor,
or any of his servants or agents to any public officer or person in the
employ of government in any way relating to his office employment, or
if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Executive Engineer may
thereupon by notice in writing rescind the contract and the security
deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of government and the same consequences
shall ensure as if the contract had been rescinded under clause -3
hereof, and in addition the contractor, shall not be entitled to recover or
be paid for any work thereof actually performed under the contract.

Cont. of the Clause 17 — “Special class contractor shall employ under
him one Graduate Engineer and two Diploma Holders belonging to the
state of Orissa like wise “A” Class Contractor shall employ under him
one Graduate Engineer or two diploma holders belonging to state of
Orissa. Such class of contractors executing civil works etc. shall
employ under 2mgri-them the technical staff as specified above
belonging to the respective disciplines for supervision of their works.

The contractor shall pay to the Engineer personnel monthly
emoluments which shall not be less than the emoluments of the
personnel of equivalent qualification employed under the State
Government of Orissa. The Chief Engineer, Roads, Orissa may,
however, assist the contractor with names of such unemployed
Graduate Engineers and Diploma Holders, if such help is south for by
the contractor. The names of such Engineering personnel appointed by
the contractors, should be intimated to the tender receiving authority
along with the tender.

Each bill of the special class or “A” class contractor shall be
accompanied by an employment roll of the Engineering personnel
together with a certificate of the Graduate Engineer or Diploma holder
so employed by the contractor to the effect that the work executed as
per the bill has been supervised and measured by him / them.

Clause 19 - All sums payable by way of compensation under any of
these condition shall be considered as reasonable compensation to be
applied to the use of Government without reference to the actual loss
or damage sustained, and whether or not any damage shall have been
sustained.
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Clause 20 - In the case of a tender by partners, any change in the
constitution of the firm shall be forthwith notified by the contractor to
the Engineer-in-Charge for his information

In case of failure to notify the change in the constitution within fifteen
days the Engineer-in-Charge may be noticed in writing rescind the
contracts and the security deposit of the contractor shall thereupon
stand forfeited and be absolutely at the disposal of Government and the
same consequences shall ensure as if the contract had been rescinded
under Clause 3 hereof, and in addition to the contractor shall not be
entitled to recover or be paid for any works therefore actually
performed under the contract.

Clause 21 - All works to be executed under the contract shall be
executed under the direction and subject to the approval in all respects
of the Superintending Engineer of the Circle for the time being who
shall be entitled to direct at what point or points and in what manner
they are to be commenced and from time to time carried on.

Clause — 22 — Deleted as per works Deptt. letter N0.29449 dt.24.12.81.

Clause 23- When the estimate on which a tender is made includes
lump sums in respect of parts of the work, the contractor shall be
entitled to payment in respect of the items of work involved or the part
of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in question is not, in
the opinion of the Engineer-in-Charge capable of measurement, the
Engineer-in-Charge may by his discretion pay the lumpsum amount
entered in the estimate, and the certificate in writting of the Engineer-
in-Charge shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisions of this
clause.

Clause 25 4- In the case of any class of work for which there is not
such specification as is mentioned rule I, such work shall be carried out
in accordance with the circle specification and in the event of there
being no circle specification, then in such case the work shall be carried
out in all respects in accordance with the instructions and requirements
of the Engineer-in-Charge.

Clause 25 - The expression ‘works' or 'work' where used in these
conditions shall, unless there be something either in the subject or
context repugnant to such construction, be constructed and taken to
mean the "works" by or by virtue of the contract contracted to be
executed, whether temporary or permanent, and whether original,
altered, substituted or additional.

Clause 26 - Government shall be entitled to recover in full from the
contractor any amount that the Government maybe liable to pay under
Workman's Compensation Act VII of 1923, to any workmen employed
in course of execution of any part of the work covered by these
contracts.
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TENDERER

Clause 27 - That for the purpose of jurisdiction in the event of dispute
if any, the contract should be deemed to have been entered into within
the State of Orissa and it is agreed that neither party to the contract or
agreement will be competent to bring a suit in regard to the matters
covered by this contract at any place outside the State of Orissa.

Clause 28 - The department will have the right to inspect the
scaffolding and centring made for the work and can reject partly or
fully such structure if found defective in their opinion.

Clause 29 - Sanitary arrangements will be made by the contractor at
his own cost for his labour camp.

Clause 30- The contractor shall bear all taxes including sales tax,
income-tax, royalty, fair weather charges and tollage, where necessary.

Clause 31 - 'If during the progress of the work the price of any
material incorporated in the work (not being materials supplied from
the Engineer-in-Charge's stores in accordance with clguse ...........
hereof) increases or decreases as result of increase or
Average Wholesale Price Index (all commodities) an
thereupon necessarily and properly pays in respe
(incorporated in the work) such increased or de ce, then he
shall be entitled to reimbursement or liable to uarterly, as the
case may be, such an amount as shall be to the plus or
minus difference of 75% in between the av esale price index
(all commodities) which is operati the quarter under
consideration and that operated for the @lart which the tender was
opened, as per the formula |nd|cated vided that the work has
been carried out within the stipulated r extension thereof as are
not attributable to him.

Formula to calculate the incr

0.75x Pm Q
VM Q
100
VM = increase or dec the cost of work during the quarter under
consideration

due to changes j#e rates for materials.

decrease in the price of materials :
(i-1i0)

orK done in rupees during the quarter under

i0=Th wholesale price index (all commodities) for the
which the tender was opened (as published in ............... )
age wholesale price index all commodities for the quarter
under consideration.
Pm = Percentage of material component as per sub clause of this
quarter.
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TENDERER

(b) Similarly, if during the progress of work,
increase or decrease as result of increase or
consumers Prices Index for Industrial Work
the Contractor thereupon necessity and p
labour engaged on execution of the wor
wages, then he shall be entitled to reimb
quarterly as the case maybe such an a
the plus or minus difference in betw
Index for Industrial Workers (Wholesa
the quarter under consideration
which the tender was opened, er the formula indicated below,
provided that the work has be ied out within the stipulated time
or extension thereof as are no utable to him.

Formula to calculate the inc r decrease in the cost of labour :

0.75 x Pl x 4 -i0)
VL = L &_
10(° i
VL = Increase or ge in the cost of work during the quarter under
consideration to changes in the rates of labour.
R = The value of work done in rupees during the quarter under
consideration.
io = the Average Consumer's Price Index for Industrial Worker
(Wholesale price) for the quafterin which the tender was opened
(as published in .................. )

i = the Average Consumer's price Index for Industrial Worker
(Wholesale Price) for the quarter under considgration.

olesale price), and
pays in respect of
creased or decreased
ent or liable to refund
y as shall be equivalent to
Average Consumer's price
rice) which is operating for
t operated for the quarter in

PL = Percentage of labour component (specified @ schedule .
.................. ) of the item.

(c)  Similarly, if during the progress
and lubricants (Diesel oil bei
price adjustment) increase or
fixed necessarily and properl
price towards petrol, oil an

k, the price of petrol, oil
representative them for
ase as a result of the price
s such increased or decreased
cants used on execution of the
work, then he shall be ed to reimbursment or liable to
refund quarterly as the ay be such as ahll be equivalent
to the plus or minus di ce between the price of POL which
is operating for the quiN\gunder consideration and that operted
for the qurter in ich the tender was opened as per the
formula indicated

Formula to calculate the i se or decrease in the price of POL :
075 x K2 a (D2 - D1)
Kl= _ _
100 dl
34 EXECUTIVE ENGINEER



K1 = Increase or decrease in the cost of work ;ing the quarter under
consideration due to changes in the pr# POL.

R = The value of work done in rupees d the quarter under
consideration.

D1 = Average price per liter of diesel g ich was fixed by the
Government of India during thevter in which the tender was

opened.
D2 = Average price per liter of di il which is fixed during the

quarter under consideratio,
K2 = Percentage of POL compongit as per sub-clause of this clause.

Q

Clause — 31 (d) The following shall be percentage of material, labour and POL
component for reimbursement / refund on v&&gggion in price of material, labour and POL as
per Sub-clause (a), (b) and (c) of this claus

Category % of material & % of % of POL
Of work machineries (P% labour (PL) (K2)
IRRIGATION WORKS
a) Earth work, canal work 359 60% 5%
Embankment work etc.
b) Road works 55% 40% 5%
(e) Reimbursemnt / refund on variationgip price of materials,

labour and POL as per sub clause (b) and (c) of this
clause shall be applicable only & pect of contract of
year or more provided that theﬁas been carried out
within the stipulated time or ion thereof as are not
attributable to contractor. ver where the original
contractual period is less t e year, but subsequently
has been validly extende he period become one year
or more escalation clau Il be applicable only for the

balance portion of wo be executed beyond one year
provided, the delay is ttributable to the contractor.

(f) The contractor shalv he purpose of sub-Clause (a), (b)
and (c) of this clausegeep such books of account and other
documents as aregRecessary to show the amount of increase

claimed or red available and shall allow inspection of
the same by a authorised representative of Government
and further at the request of the Engineer-in-Charge,
furnish, veri in such manner as the Engineer-in-Charge

may require and document kept and such other information
as the Engineer-in-Charge may require.
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Clause 32 - After the work is finished all surplus materials and debris are to be removed by
the contractor and preliminary works such as vats, mixing platforms etc., are to be
dismantled and all materials removed from site.

FAIR WAGE CLAUSE

Clause 33 (a) -The contractor shall not employ for the purpose of this contract any person
who is below the age of twelve years and shall pay to each labourer for work done by such
labourers fair wages.

Explanation - 'Fair Wage' means wages, whether for time or piece work prescribed by the
State Public Works Department provided that where higher rates have been prescribed
under the minimum wages Act 1948 - wages at such higher rates should constitute fair
wages.

@) The Executive Engineer shall have the right to enquire into and decide any complaint
alleging that the wages paid by the contractor to any labourer for the work done by such
labourer is less than the wages as per sub-paragraph | above.

(b) The contractor shall, not withstanding the provisions of any contract to contrary,
cause to be paid of fair wage to labourers indirectly engaged on the works including
any labour engaged by his sub-contractor in connection with the said work, as if the
labourers had been immediately employed by him.

(©) In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor shall comply
with or cause to be complied with all regulations made by Government in regard to
payment of wages, wage period deductions from wages recovery of wages not paid
and deductions unauthorisedly made, maintenance of wage register, wage cards,
publication of scale of wages and other terms of employment, inspection and

submission of periodical returns and all other matters of a like nature.
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(d)

(€)

(f)

(9)

(h)

(i)

The Executive Engineer, or Sub-Divisional Officer concerned shall have the right to
deduct, from the money due to the contractor, any sum required or estimated to be
required for making good the loss suffered by a worker by reason of non-fulfilment
of the conditions of the contract for the benefit of the workers non-payment of wages
or of deductions made from his or their wages, which are not justified by their terms
of the contract or non-observance of the regulations. Money so deducted should be
transferred to the workers concerned.

Vis-a-Vis, the Government of Orissa, the contractor shall be primarily liable for all
payments to be made under and for the observance of the regulations aforesaid
without prejudice to his right to claim indemnify from his sub-contractor.

The regulations aforesaid shall be deemed to be part of this contract and any breach
thereof shall be breach of this contract.

Under the provision of the minimum wages Act 1948 and the minimum wages (central
rules 1950) the contract is bound to allow or cause to be allowed to the labourers
directly or indirectly employed in the work one day rest six days continue work and pay
wages at the same rate as for duty in the event of default, the Executive Engineer or
sub-divisional Officer concerned shall have the right to deduct the same not paid on
account of wages for weekly holiday to any labourers and pay the same to the person
entitled thereto from and money due to the contractor.

The contractor shall at his own expenses provide or arrange for the provision of foot
wear for labourer doing cement mixing work and black topping of roads (the
contractor has undertaken to execute under this contract to the satisfaction of the
Engineer-in-charge and on his failure to do so Government shall be entitled to provide
the same and recover the cost from the contractor.

The contractor shall submit by the 4th & 19th of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding on hand
the first half of the current month respectively, (1) the number of labourers employed
by him on the work (2) their working hour (3) the wages paid to them (4) the accident
that occurred during the said fortnight showing the circumstances under which they
happened and the content of damages and injury caused by them and (5) the number of
female workers who have allowed maternity benefit according to clause (k) and the
amount paid to them failing which the contractors shall be liable to pay to government
a sum not exceeding Rs. 50/- for each default to materially incorrect statement. The
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(k)

decision of the Executive Engineer shall be final in deducting from any bill due to
contractor amount levied as fine.

In respect of all labour, directly or indirectly employed in the works for performance of
the contractor's part of this agreement the contractors shall comply with a cause to be
complied with all the rules framed by government employed by the Orissa Public
Works Departments and its contractors. This will apply to work places having 50 or
more workers.

Maternity benefit rules for female workers employed by the contractor
Leave and pay during leave shall be regulated as follows.

Leave
IN case of Delivery Maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following the day.

In case of miscarriage up to 3 weeks from the date of miscarriage.

Pay

In case of Delivery : Leave day during maternity leave will be at the rate of the women
average daily earnings calculated on the total wages earned on the days when full time
work was done during a period of three months immediately preceding the date of
which she gives notice that she expects to be confined or at the rate of twelve annas a
day whichever is greater.

In case of Miscarriage - Leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work done during a period of 3
months immediately preceding date of such miscarriage.

Condition of the Grant of Maternity Leave no -maternity leave benefit shall be
admissible to a women unless she has been employed for a total period not less than 6
months immediately preceding date on which she proceeds on leave.
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MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS
FOR WORKERS BY ORISSA P.W.D. OR ITS CONTRACTORS.

1. Application :- These rules shall apply to all construction works in charge of Orissa
Public Works Department which are expected to continue for a year or more.

2.  Definitions
i. Work place means a place at which an average of fifty or more workers are
employed in connection with construction work.

ii. Large work place means at which an average of 500 or more workers are
employed in connection with construction work.

3. First Aid
At every work place there shall be maintained in a readily accessible place first
aid appliances including an adequate supply or sterilize dressings and sterilized
cotton wool. The appliance shall be good order and in large work place they shall
be readily available during working hours.

b. At large work places where hospital facilities are not available within a distance
of the works first aid posts shall be established and run by a trainee compounder.

C. Where large work place are remote from regular hospitals an indoor ward shall be
provided with one bed for every 250 employees.

d. Where large work places are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity or city town hospitals, and
ambulance shall be provided to facilitate removal of urgent cases to these
hospital. At the work place some conveyance facilities such as a car, shall be kept
readily available to take injured persons or persons suddenly taken seriously ill,
to the nearest hospital.

4. Drinking water
In every work places there shall be provided and maintained at suitable places
easily accessible to labour a sufficient supply of water fit to drinking.

b. Where drinking water is obtained from an intermittent public water supply each
place shall be provided with storage where such drinking water shall stored.
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Every water supply of storage shall be at a distance of not less than 15m, from
any latrine, drain or other source of pollution. Where water has to be drawn from
an existing well which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such well shall be entirely closed in and be provided with
a trape door which shall be dust and water proof.

A reliable pump shall be fitted to each covered well the trape doors shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

The temperature of drinking water supplied to workers shall not exceed 900F.

Washing and bathing place :

Adequate washing and bathing places shall be provided separately for men and
women.

Such place shall be kept in clean and drained condition.

Scale or accommodation in latrines and urinals : There shall be provided within the
premises of every work place latrines and urinals in an accessible place and the

accommodation separately for each of them shall not be less than the following.

Where the number of persons employed No. of seat 1
does not exceed 50.

Where the number of person employed No. of seata 3
exceeding 50 but does not exceed 100

For every additional 100 in particular No. of seats 3 per 100

cases the Executive Engineer shall
have the power to very the scale where necessary)

Latrines and Urinals for women : - If women are employed, separate latrines and
urinals separate from that for women and marked in the venacular in conspicuous letter

‘for women only' shall be provided on the scale laid in rule.

Those for men shall be similarly marked 'for men only'. A poster showing figure of a
men and a women shall also be exhibited at the entrance of latrines for each sex There

shall be adequate supply of water close to the urinals and latrines.



10.

11.

12.

Latrines and Urinal :- Except in work places provided with water flushed latrines and
urinals connected with water born sewerage system all latrines shall be provided with
receptacles on dry earthen system which shall be cleaned at least four times daily and
at least twice during working hours and kept in a strictly sanitary condition. The
receptacles shall be tared inside and out side at least once a year.

Construction of latrines :- The inside wall shall be constructed of masonry of stones
materials and shall be cement washed inside and outside at least once a year. The dates
of cement washing shall be noted in register maintained for this purpose and kept
available for inspection.

Disposal of Excreta :- Unless otherwise arranged for by the local sanitary authorities,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of suitable incinerator approved by Asst. Director of Public Health or
Municipal Medical Officer or Health as the case may be, in whose Jurisdiction the
work place is situated. Alternatively excreta maybe disposed off by putting a layer of
night soil at the bottom of pucca tank prepared for the purpose and covering it with
layer of waste or refuse and then covering it up with a layer of 6 layer of waste or
refuse and then covering it up with layer of each fortnight (when it turn into manure).

Provision of shelters during rest :- At every work place there shall be provided free of
cost two suitable shades one for meals and the other for rest for the use of labourers.
The height of the shelter shall not be less than 11 feet from the floor level to the lowest
part of roof.

Creche : a) At every work place at which more than 50 women workers are employed,
there shall be provided only one hut for the use of children under the age of 6 years
belonging to the women and shall be used for infants and play and their bed room. The
hut shall not be used for on a lower standard than the following.

Thatched
Mud floors and wall
Planks spread over the mud floor and with matting.

The hut shall be provided with suitable and sufficient opening for light and ventilation.
There shall be adequate provision for sweepers to keep the place clean. There shall be
two dhais in attendance. Sanitary utensils shall be provided to the satisfaction of the
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13.

health officer of the area concerned. The use of the hut shall be restricted to children,
their attendants and meters of the children.

Where the number of women workers is more than 50 the contractor shall provide one
hut and one dhai to look after the children of women worker.

The size of creche shall vary according to the number of women workers.

The creche shall be properly maintained a necessary equipment like toys etc. shall be
provided.

Canteen :- a cooked food canteen on a moderate scale shall be provided for the benefit
of workers whenever it is considered expedient.

Orissa P.W.D. / Electricity Department Contractor's Labour Regulations

Short title - These regulations maybe called "The Orissa Public Works Department /
Electricity Department Contractor's Regulations".

Definitions - in these regulations, unless otherwise expressed or indicated the
following words and expressions shall have the meaning hereby assigned
to them respectively, that is to say -

i. "Labour' means workers employed by a contractor of the Orissa Public works
Department/Electricity Department directly/indirectly through a sub-contractor or
other person, or by an agent on his behalf.

ii. "Fair Wages" means wages whether for time or piece work prescribed by the
State Public Works Department provided that where higher rates have been
prescribed under the minimum wages Act., 1948 wages at such higher rates
should constitute fair wages.

iii. ""Contractor' shall include every person whether sub-contractor or headman or
agent employing labour on the work taken on contract.

iv. ""Wages'" shall have the same meaning as defined in the payment of Wages Act
include time and piece rate wages, if any.

Display of notices regarding wages, etc. :-

The contactor shall

(a) before he commences his work on contract display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition, in
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conspicuous places on the work, notices in English and in the local Indian
language spoken by the majority of the workers, giving the rate of wage
prescribed by the State Public Works Department / Electricity Department for the
district which the work is done.

(b) Send a copy of such notices to the Engineer-in-Charge of the work.

Payment of wages
i. Wages due to every worker shall be paid to him direct.
ii. All wages shall be paid in current coin or currency or in both.

Fixation of wage period

I. Contractor shall fix the wage period in respect of which the wages be
payable.

ii. No wage period shall exceed one month

iii. Wages of every workman employed on the contract shall be paid before the
expiry of 10 days, after the last day of the wage period in respect of which the
wages are payable.

iv. When the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the day
succeeding the one on which his employment is terminated.

V. All payments of wages shall be made on a working day.

Wage book and wages cards, etc. :-
The contractor shall maintain a wage book of each worker in such form as may be
convenient but the same shall include the following particulars -
a. Rate of daily or monthly wage
b. Nature of work on which employed
c. Total number of days worked during each wage period
d. Total amount payable for the work during each wage period
e. All deductions made from the wages with an indication in each case of the ground
for which the deduction is made.
f.  Wage actually paid for each wage period.
The contractor shall also maintain a wage card for each worker employed on the
work.

The Executive Engineer may grant an exemption from the maintenance of wage bond,
wage cards to a contractor who, in his opinion may not directly or indirectly employ
more than 100 persons on the work.
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Fines and deduction which maybe made from wages :-

The wages of a worker shall be paid to him without any deduction of any kind except

the following.

a. Fines

b. Deduction for absence from duty, i.e. from the place or places where by the terms
of his employment he is required to work. The amount of deductions shall be in
proportion to the period for which he was absent.

c. Deductions for damage to or loss of goods expressly entrusted to the employed
person for custody or for loss of money for which he is required to account where
such damage or loss is directly attributable to his neglect or default.

d. Any other deduction which the Orissa Government may from time to time allow.

No fines shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing
cause against such fines or deduction.

The total amount of fines which may be imposed in anyone wage period on a work
shall not exceed an amount equal to five paise in a rupee of the wages payable to him
in respect of that wage period.

No fine imposed on any worker shall be recovered from him by instalments, or after
the expiry of 60 days from the date on which it was imposed.

Register of fines, etc. :-

i.  The contractor shall maintain a register of fines and of all deduction for damage
or loss. Such register shall mention the reason for which fine was imposed or
deduction for damage or loss was made.

ii. The contractor shall maintain a list in English and in the local Indian language,
clearly defining acts and omissions for which penalty or fine can be imposed. It
shall display such list and maintain it in a clean and legible condition in
conspicuous places on the work.

Preservation of register :-
The wage register, the wage cards and the register of fines, deduction required to be
maintained under these regulations shall be preserved for 12 months after date of the
last entry made in them.
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10.

11.

12

13.

14.

15.

Powers of Labour Welfare Officers to make investigation or enquiry :-

The Labour Welfare Officers or any other persons authorised by the Government of
Orissa on their behalf shall have power to make enquiries with a view to ascertaining
and enforcing due and proper observance of the fair wage clauses and the provisions of
these regulations. He shall investigate into any complaint regarding default made by the
contractor, sub-contractor in regard to such provision.

Report of Labour Welfare Officers :

The Labour Welfare Officers or others authorised as aforesaid shall submit a report of
the results of his investigation or enquiry to the Executive Engineer concerned,
indicating the extent, if any, to which the default has been committed with a note that
necessary deductions from the contractors will be made and the wages and other dues
be paid to the labourers concerned.

Appeal against the decision of Labour Welfare Officers :-

Any persons aggrieved by the decision and recommendation of the Labour Welfare
officer or other person so authorised may appeal against such decision to the labour
commissioner within 30 days from the date of decision forwarding simultaneously a
copy of his appeal to the Executive Engineer concerned but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

Inspection of registers

The contractor shall allow inspection of the wage book and wage cards to any of his
workers or to his agent at a convenient time and place after due notice is received, or to
the Labour Commissioner or any other person authorised by the Government of Orissa
on his behalf.

Submission of return :-
The contractor shall submit periodicals returns as may be specified from time to time.

Amendments :

The Government of Orissa may from time to time, add to or amend these regulations
and on any question as to application, interpretation of effect of these regulation, the
decision of the Labour Commissioner or any other person authorised by the
Government of Orissa in that behalf shall be final.
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SPECIAL CONDITION

All the earth work pits should be on country side and at least 15 mt away from the toe
of embankment works.

All measurements for earth work will be taken by section measurement.

Tenderer is to sign the initial and final level and longitude section and cross section of
the existing ground level before starting execution of workers. Final level will be taken
after completion of the work in all respect.

The contractor is to give labour for giving section and profiles. All materials necessary
for such work will be supplied by the contractor and the profile is to be maintained till
work is completed.

The contractor should keep himself in constant touch with Engineer-in-charge for
smooth execution of the work and arrange for adequate labour depending on the work
load and working space available No. claim to detention of labour on any account will
be entertained.

It is the responsibility of the contractor to arrange earth to the extent required for the
work at his own cost and risk.

The contractor should engage local labour on priority basis during execution of work.

For each work in embankment there will be minimum distance of 15 M,. between the
toe of the embankment and the borrow pit.

For earth work in cutting reaches, the spoils should be deposited as directed by the
Engineer-in-Charge.

1. The tenderer should inspect the site of work before tendering of the work and in
case of any clarification should consult the Engineer-in-Charge.

2. Any royalty or any other taxes if any, for executing the work will be borne by
the contractor.
3. The contractor should engage local labourer on priority basis during execution
of work.
The terms and conditions of the agreements have been read / explained to me
and Sri certify that 1/We have clearly

understand them.
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DRAWINGS

(Drawings for the work can be seen in the Office of the Executive Engineer, Balasore
Irrigation Division, Balasore during the working hours in the period of Sale of Tender Paper)
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SCOPE OF WORK

Name of Work . FDR to bank protection work on left bank of river Burhabalanga
near village Kasaba (Naiksahi) RD 00 to 250 m for 2006-07

Scope of Work

Village Kasaba (Naiksahi) is situated on left bank of river Burhabalanga in Balasore
Block of Balasore District .

In the present work, it is proposed to provide launching apron with 0.3 m thick stone

packing for a length of 00 to 250 m on the left scouring bank of river Burhabalanga near
above village.
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BILL OF QUANTITEIS
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Name of work :

Amount put to Tender

BILL OF QUANTITIES

Kasaba (Naiksahi) RD 00 to 250 m for 2006-07

Rs. 39,73,775.00

E.M.D. : Rs. 40,000.00

Cost of tender paper

Class of Contractor

(i)Rs. 6,240/- (ii) 10,400/- for
down loading from Internet
‘B” & ‘A’ Class

FDR to Bank protection work on left bank of river Burhabalanga near village

Date of sale & receipt of tender paper : From 15.11.06 to 29.11.06

up to 13.00 hours.

Date of opening of tender :30.11.06 at 11.00 hours

Stipulated time for completion : 90 days

Item | Description of item with brief specification and reference to book of Unit Quantity Rate Amount (in Rs.)
No. specification In figures In words
(inRs.)
1 2 3 4 5 6 7

1 Collecting, conveying and stacking of hard broken granite stone free from Qne 5954.90

weathered skin of approved quality from approved quarry and providing dry  cym Cum

rubble rock toe with blasted and quarried granite boulders of size 30 cm. and '

above (50 kgs. and above by weight & 0.025 m3 and above by volume ) with

all leads and lifts including mechanical transportation including dumping and

packing interstices properly and surface packing to proper line and level

including royalty etc. complete as directed by the Engineer-in-charge.
2 Collecting, conveying and stacking of hard broken granite stone free from Qne 1649.75

weathered skin of approved quality from approved quarry and conveying cym cum.

from stacks and rough stone dry packing in aprons and revetments with hard
granite stone boulders of 30 cm and above size (50 kgs. and above by
weight & 0.025 m3 and above by volume ) with all leads, lifts including
royalty of stones etc. complete as directed by the Engineer-in-charge.

(Two items)only
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Sold for the work Bank protection work on left bank of

River Burhabalanga near village Kasaba(Naiksahi) R.D.

00 to 250 m.for 2006-07
Vide M.R. No. for Rs.

Officer in-charge of sale of Tender Paper
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No. of conditions

No. of corrections

No. of overwritings

No. of interpolations :

EMD deposited for Rs.................. duly pledged/ Not pledged
Differential Amount deposited Rs. duly pledged/ Not pledged
Cost of bid document down loaded fromweb Site RS............ccoveiiiiiiinnn.
STCC (VAT CC) Furnished /Not furnished

ITCC/PAN Furnished/Not furnished

NRC Furnished / Not furnished

Executive Engineer
Balasore Irr. Division, Balasore






