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1. NAME OF WORK   : FDR TO BANK PROTECTION WORK ON  
      RIGHT BANK OF RIVER SUBARNAREKHA  
      NEAR VILLAGE EKADAPAL FROM R.D. 00  

M. TO 292 M. FOR 2006-07. 
 
 
2. AMOUNT PUT TO TENDER : Rs. 47,96,861.00 
 
 
3. COST OF TENDER PAPERS : (i) Rs. 6,000 + VAT   4 % (Rs.6,240/-)  

(ii) Rs.10,000.00 + VAT 4 %  (Rs.10,400/-) 
     for downloading from Internet . 

 
 
4. EARNEST MONEY TO  

BE DEPOSITED   : Rs.  48,000.00 
 
 
5. PERIOD OF SALE OF TENDER :     15    DAYS  
 PAPER  
 
 
6. DATE OF SALE OF  :             From 15.11.06 to 29.11.06 up to 13.00 hours 

TENDER PAPER      
 
 
7. DATE OF RECEIPT OF  : From 15.11.06 to 29.11.06 up to 13.00 hours 

TENDR PAPER      
 
 
8. DATE OF OPENING OF  :   30.11.06 AT 11.00 HOURS 

TENDER PAPER 
 
 
9. STIPULATED PERIOD OF  : 90 DAYS  

COMPLETION     
 
 
 
10. CLASS OF CONTRACTOR  : ‘B’ & ‘A’ CLASS 
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GOVERNMENT OF ORISSA 
DEPARTMENT OF WATER RESOURCES 

 
 

BALASORE IRRIGATION DIVISION, BALASORE 
        INVITATIONS FOR BIDS (IFB) Tender Call Notice No. 6 / 06-07 

 

1. The Executive Engineer, Balasore Irrigation Division, Balasore on behalf of 
Governor of Orissa invites item rate bids for the construction of works detailed in 
the table below from “B” & “A” Class of contractors registered with the State 
Government and Contractors of equivalent Grade / Class registered with Central 
Govt. / M.E.S. / Railways for execution of civil works, on production of definite 
proof from the appropriate authority. The bidders may submit bids for any or all 
of the following works. 

Sl. 
No. 

Name of work Value of 
work 

(Rs. in 
lakh) 

Additional 
places of sale 

& receipt 

Security 
(Rs.) 

Cost of 
document + 
VAT (Rs.) 

Period of 
completion 

1 2 3 4 5 6 7 

1. FDR to Bank 
protection work on 
right bank of river 
subarnarekha near 
village Ekadapal 
from RD 00 m to 
292 m  for 2006-07. 

 47.97 O/o   S.E., 
Baripada 
Irr. Circle, 
Baripada & 
Sub- 
Divisional 
Officer, 
Jaleswar 
Irr.Sub- 
Division, 
Jaleswar 

 48,000.00 (i)Rs.6,000/+
Rs.240/- (4% 
VAT)., 
(ii)For down 
loading 
from 
internet Rs. 
10,000/ + 
Rs.400/      
(4 % VAT) 

90 days 

2. Bid documents consisting of plans, specifications, the schedule of quantities and 
the set of terms and conditions of contract and other necessary documents can be 
seen in all the offices issuing the documents and office of the undersigned during 
office hours every day except on Sundays and public holidays till last date of sale 
and receipt of tender papers. Interested bidders may obtain further information at 
the same address.  

3. Bids must be accompanied by security of the amount specified for the work in the 
table at column 5, payable at State Bank of India, Balasore and drawn in favour of 
Executive Engineer, Balasore Irrigation Division, Balasore. Bid security will have 
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to be in any one of the forms as specified in the bidding document, Bidders 
desirous to hire machineries or equipments from out side the State are required to 
furnish 2 % of the amount put to tender as Bid security.  

4. The sale and receipt of the Bid document shall start from  15.11.06 and close on  
29.11.06 at 13.00 hrs . Bids shall be received in all offices where the bids have 
been notified to be sold.  

5. Bids must be delivered in the tender box of Aluminum color having identification 
No. BALS-  6 /06-07.  

6. Bid documents can be down loaded from official website of Govt. of Orissa 
(http://www.orissagov.in) or may be purchased from all the offices mentioned 
against the work as per table under Col-4 as well as the office of the undersigned 
against a non-refundable fee towards cost of the documents as indicated in the 
form of cash or demand draft issued from any schedule bank payable at Balasore 
in favour of Executive Engineer, Balasore Irrigation Division, Balasore or may be 
deposited in shape of Bank draft prepared on or before the last date of receipt 
along with the bid.  

7. Bidding documents requested by mail will be dispatched by registered / speed post 
on payment of an extra amount of Rs. 500/- over the cost of documents. The 
Executive Engineer, Balasore Irrigation Division, Balasore will not be held 
responsible for the postal delay if any, in the delivery of the documents or non-
receipt of the same.  

8. The Bids will be opened on   30.11.06 at 11.00  hours in the office of the under 
signed, in the presence of the bidders who wish to attend. If the office happens to 
be closed on the date of receipt of the bids as specified, the bids will be received 
and opened on the next working day at the same time and venue. 

9. Additional performance security must be furnished by the bidders when bid 
amount is less than the tendered cost by more than 10 % . In such an event the 
bidders will furnish along with tender paper an additionalperformance security to 
the extent of the differential cost of the bid amount and 90 % of the tender cost in 
shape of Post Office Savings Account/ National Savings Certificate/ Post Office 
Time Deposit Account/ Kissan Vikash Patra/ Deposit receipt of Schedule Bank 
duly pledged in favour of Executive Engineer, Balasore Irrigation Division, 
Balasore, failing which the tender will be rejected. 

10. The bidders shall have to furnish an affidavit in support of authenticity of 
documents/credentials including EMD and additional performance security 
furnished along with the bid. The authority reserves the right to verify the 
authenticity of documents in case of any doubt or complain. 
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11. All the bids must be accompanied with attested copies of registration certificate, 
PAN Card, VAT clearance certificate and other required documents as specified 
in the bid documents. 

12. Other details can be seen in the bidding documents.   

OFFICE OF THE EXECUTIVE ENGINEER 

BALASORE IRRIGATION DIVISION, BALASORE 

 

DETAILED TENDER CALL NOTICE 

1. Sealed tender in prescribed proforma to be eventually drawn in P.W.D. Form F-2, will 
be received from the registered contractors of Class ‘B’ & ‘A” class , up to 13.00 
hours on 29.11.06 in the office of the   Superintending Engineer, Baripada Irrigation 
Circle, Baripada / Executive Engineer, Balasore Irrigation Division, Balasore and 
Office of the Sub-Divisional Officer, Balasore  Irrigation Sub-Division, Balasore    for 
the work F.D.R. TO BANK PROTECTION WORK ON RIGHT BANK OF RIVER 
SUBARNAREKHA NEAR VILLAGE EKADAPAL FROM RD. 00 TO 292 M.  FOR 2006-
07  and will be opened in the presence of the tenderers or their authorized 
representative on  30.11.06 at 11.00 hours. The approved tender documents can be 
had from the office of the Executive Engineer, Balasore Irrigation Division, Balasore 
on payment of Rs.6,240/- (Rupees Ten Six thousand two hundred forty  only) & 
Rs.10,400.00 (Rupees Ten thousand four hundred only) for down loading from 
internet only per set during the working hours on or before 29.11.06 up to 13.00 
hours.  

2. The tenderers are not required to produce valid contractor License for verification 
before depositing the cost of tender documents. 

3. The estimated cost of the work put to tender is Rs.47,96,861.00.00   (Rupees   Forty 
seven lakhs ninety six thousand eight hundred sixty one    ) only and the tenderers are 
required to deposit earnest money of Rs.48,000.00   (Rupees Forty eight   thousand )    
only in shape of TDR/Demand Draft/ Bankers cheque, duly pledged in favour of the 
Executive Engineer, Balasore Irrigation Division, Balasore except those, who have 
made fixed deposits under contract License rules of the State Govt. No. adjustment of 
Earnest Money deposited in connection with other works will be considered. No 
cheque of cash will be received on any account. Tender without, earnest money will 
be summarily rejected. 

4. The earnest money so deposited can be  returned to the unsuccessful tenderer not 
earlier than the finalisation of tender case. 

5. The contractor is required to deposit initial security deposit @2% of the accepted 
tender value before entering into agreement with the department, but the earnest 
money deposited with the tender will form a part of the initial security deposit. 

6. The work is to be completed within 90 days  from the date of issue of work order. 
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7. The plan and specification for the work can be seen in the office of the Executive Engineer, 
Balasore Irrigation Division, Balasore during the working hours of the office from the 
Estimator. 

8. The rate for each item or work of the tender documents, should be definite. Any ambiguous or 
indefinite quotation of rates, such as at schedule of rates, or certain percentage higher/lower 
than the schedule of rates will not be considered in any case. Such tenders will be cancelled. 

9. The authority reserves the right to reject any or all the tenders without assigning any 
reason thereof. 

10. Every tenderer is expected, before quoting his rate, to inspect the site of proposed 
work. He should also inspect the likely borrow area and other relevant sites such as 
roads  etc. to satisfy himself about the quality and availability of required quantities of 
materials and leads involved, labour, food stuffs and medical aid and satisfy himself, 
that he has quoted reasonable rates for each item of the work in accordance with the 
specification and conditions attached here to and also he has taken in to consideration 
all relevant eventualities, including the rate for each item of work before, during and 
after the execution. The rate shall include all types of financial involvements such as 
carriage, taxes, octroi, local taxes, ferry tollage, royalties and other leads, lifts loading 
and unloading, freight for materials and all other charges required for completion of 
the work to the satisfaction of the Engineer-in-Charge and no claims on this 
connection will be entertained. 

11. The tenderer is required to enclose the attested copies of the following, with the 
tender, 

i) Valid Registration Certificate 

ii) Valid I.T.C.C./PAN CARD 

iii) Valid S.T.C.C. (VAT clearance) 

iv) Valid Labour License 

Besides, the tenderers are to produce the original ones as and when required by the  

Executive Engineer. 

12. The rate in the tender should be written both in words and figures and in case of any 
discrepancy the rate written in words will be finally accepted. Any correction, 
overwriting should be authorised or else will be rejected. 

13. Each page of the tender  documents should neatly be signed by the contractor before 
submitting the tender to the department. 

14. The terms and conditions  stipulated in F-2  contract and modifications thereof is 
applicable in addition to clauses mentioned herein. The tenderers are requested to go 
through the clauses of P.W.D contract form No.F-2 fully in addition to clauses 
mentioned here with before tendering, as all these clauses and the clauses of F-2  form 
will together form the F-2 Agmt., to be executed with the successful tenderer. 
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15. The Sub-Divisional office concerned will be considered as Engineer-in-Charge with 
respect to specification layout and other field activities only on behalf the Executive 
Engineer. 

16. All taxes, royalties etc. payable under the local rules including state sale tax, income 
tax ferry tollage charges shall be borne by the Contractor. 

17. The royalty of materials will be recovered from the bill at the rates prescribed by the 
Forest Department or Revenue Department if the receipt in support of payment to the 
concerning department is not  produced.  

18. The contractor should abide by the fair wages clause introduced by the Govt. form 
time to time and shall not pay less than the fare wages fixed by the Govt. to the 
labourers engaged by him in the work. 

19. The contractor shall fully indemnity the department for payment of compensation 
under work man compensation Act. VII, 1923 on account of work man  employed by 
the contractor, and full amount of the compensation if not paid by contractor  will be 
recovered from the contractor. 

20. The item of work not  covered in schedule of quantity shall be paid at the current 
schedule of rate of State and those not covered by the said schedule of rate will be 
paid actual analysis approved by the competent authority. 

On account the contract work or part there of shall not be sublet to any body and in 
such event the contract shall be rescinded. 

The right is reserved to make increase or decrease the quantity of item of works 
mentioned in the schedule attached to the detail tender call notice as maybe 
considered necessary for the satisfactory completion of the contract work and such 
increase or decrease will no way invalidate the contractor shall not be eligible to any 
claim/compensation on the account of extension of time for completion of the work. 

21. The tenderers whose tenderes are  accepted are required to pay an initial security 
deposit as in the clause above except those exempted before executing the Agreement 
Failure t o submit the initial security deposit as above, shall entitle to the forfeiture of 
the earnest money. The department will accept the security deposit on form of 
N.S.C./N.D.C./Postal Time Deposit Account/ Bank Deposit  duly pledged in favour of 
the Executive Engineer, Balasore Irrigation Division, Balasore. 

22. In the event of any dispute with regard to the contract it shall be in the court of the 
district head quarters of the work site and either party of the contract shall have no 
right to bring suit in the matter covered by the Agreement or contract on any place 
outside of the State of Orissa. 

23. The contractor shall have to furnish a certificate along with the tender to the effect 
that he is not related to any officers of the Water Resources Department in the rank of 
Asst. Engineer or above. 
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24. The work can be spilt up and distributed among several contractor if considered 
necessary on emergent exigencies. The contractor will not be entitled to any 
compensation of this account. 

25. No compensation will be paid for any damages done by any natural calamities during 
the execution of the work. 

26. The contractor shall arrange water supply for all workers and make sanitary 
arrangement at his own cost for his labour camp. The contractor shall have to arrange 
adequate lighting arrangement at his own cost for night work, whenever necessary. 

27. It should be understood that no claim will be entertained with regard to extra items of 
work required to be executed beyond the schedule  or quantities, except payment to be 
made as per the clauses of F-2 Contractor. However written order should be obtained 
from the Executive Engineer before starting the work. 

28. The tenderer shall have to abide by the O.P.W.A code communicated by Govt. of 
India Ministry of Works, Housing and Supply in their standing order No.44 to  40 
dt.25.11.1967 which can be seen from the office of the Executive Engineer, Balasore 
on any working day within office hours. 

29. The contractor shall make at his own cost, the housing accommodation and medical 
facilities for the labours engaged on the work. 

30. The letters requesting modification to tender already submitted as may be found in the 
tender box shall not be considered. 

31. The tender which is not in prescribed proforma and is not strictly according to the 
terms and conditions of the detailed tender notice and specification is liable for 
rejection. 

32. The contractor shall sign as token of final acceptance of plan  section and agreement 
of the work  prior to execution. 

33. The contractor is to supply necessary labour and materials at his own cost for the 
purpose of alignment laying and profiling, whenever required. 

34. All the measurement of earth work is to be done by section measurement which will 
be accepted by contractor from time to time. Prior written order of approval of 
Executive Engineer will be taken in case of pit measurement with size of pits etc., 
where section measurement can not be made. 

35. For section measurements, levels will be taken in presence of the contractor at 
suitable interval and will be recorded in the level book before commencement of the 
work. The level should be accepted by the contractor and initial section  signed by 
him in token of acceptance. The final levels should be taken after completion of the 
work in presence of the contractor on the same position, as in the case of initial level 
only after full settlement of the earth work or one complete rainy season passes. In 
case, it is desired to taken final measurement of earth work before final settlement, 
should be given at the rate of minimum (100-X) cum for every meter height of the 
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embankment . But the settlement allowance payment will be made after full 
settlement on design section where X- % compaction as mentioned in the B.O.Q. 

36.  The measurement of fine dressing and turfing will be taken after satisfactory full 
growth. 

37. Borrowing earth is the entire responsibility of the contractor, No extra cost will be 
considered for what so ever reasons. 

38. The contractor should arrange tools and plants at his own cost required for efficient 
execution of the work and the rate quoted should be inclusive of such categories. 

39. All the materials including cement and reinforcement steel  required for the work will 
be arranged by the contractor in time. Including carriage of the same to the site of 
work, at his own cost. All taxes, fees, royalty, tollage & ferry charges including sales 
tax and income tax etc. as applicable from time to time, shall be borne by the 
contractor for which no extra payment will be made by the department. The rate as for 
finished items of works including cost of carriage, fees, royalty, tollage and all taxes 
as mentioned above. All the materials supplied by the contractor must confirm to the 
standard specification and be got approved by the Engineer-in-Charge. 

40. The contractor will make arrangement, at his own cost for proper storage of materials 
made over to him at the work site. 

41. The contractor is the custodian of the Govt. materials made over to him. He will be 
held responsible for any loss, damages or theft of the materials. The department 
officers are fully empowered for physical verification of site stock materials from 
time to time. The contractor is not allowed to keep the materials at any place other 
than the storage godown at work site constructed at his own cost. 

42. If the contractor removes the Govt. materials or stores supplied to him, from the site 
of work in contravention of provisions, as above with a view to dispose the same 
dishonestly, he will be liable to pay five times the cost of the materials. The penalty so 
imposed shall be recoverable from the dues of the contractor that may be  payable at 
the moment or anytime there after due to the contractor or from security deposit, as 
per the decision of the Engineer-in-Charge. 

43. Measurement for gravel, chips and metal shall be made as per closely packed stacks 
measuring 1.5m x 1.5 x 0.50m  to be taken as 1 cum. other  wise 12 ½ % voids shall 
be deducted from gravel and metal  stacks. Minimum 1/6th voids shall be deducted 
from closely packed stacks of stone boulders. For loosely packed stacks, higher 
percentage of voids shall be determined after actual observation by the Engineer-in-
Charge. 

44. In the event of delay in supply of departmental materials or supply of detailed 
structural design for unavoidable reasons, reasonable extension of time maybe 
considered on the representation of the contractor. But no claim for monetary 
compensation will be entertained by the department under any circumstances. 

45. The quality of stone, chips, metal, gravel brick & sand should be approved by the 
Engineer-in-Charge before utilization in the work. 
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46.  No part of the contract shall be sublet without the written   permission of the 
Executive Engineer on transfer be made by power of attorney holder authorizing other 
to receive payment on Contractor’s behalf. 

47. As per the new section 104 in the income tax act 1961 introduced by Finance 
Department Act, 1982 as communicated in Govt. of Orissa Finance Department 
No.(M.E.62-111-32)  dt.19.01.72 when individual contract exceeds by Rs.50001-
deduction @2% will be recovered and the credit thereof will be passed on to the 
Income Tax Authority by cheque under the head of account “Taxes of Income. 

48. In case of delay in acquisition of land, no compensation will be admissible and 
reasonable proportionate extension of time maybe allowed. The contractor should 
orient his work programme accordingly. 

49.  The contractor will have to submit the monthly  return of labour employed by him on 
the work to the Executive Engineer, Balasore Irrigation Division, Balasore and will 
maintain a register of labour engaged at site of work and produce the same to 
Engineer-in-Charge and other inspecting officer . 

50. Shuttering and centering shall be with the seasoned sal wood work and shall be lined 
with suitable setting and made it leak proof and water tight or alternative shuttering 
centering maybe used for false work. The shuttering should be inspected and 
approved by the Engineer-in-Charge. 

51.  After the work is finalized all surplus materials and debris to be returned by the 
contractor and preliminary work such as vats. Platforms etc. are to be dismantled and 
removed from the site. No extra payment will be made to the contractor on this 
account . The rates quoted should be inclusive of all those contingencies. 

52. The department have right to inspect the scaffolding and centering made for the work 
and can reject partly of fully such structure found defective in their opinion. 

53. During excavation of foundation, dewatering will be at the cost of the contractor. 

54. Hand mixed concretes is not permissible. For vibration, the vibrators are to be used if 
the machinery are not available with department, the same may be arranged by the 
contractor . 

55. After completion of work the contractor shall arrange at his own cost all required 
equipment for testing building, road, embankment and any other structures if found so 
necessary and bear the entire cost of such test. 

56. Tenderer shall not be paid any extra rate for plastering to any R.C.C. structures like 
beam, chaja etc. 

57. No claim for carriage of water will be entertained. Curing is the responsibility of the 
contractor, if any, it is found that proper curing is not done, curing will be taken up 
departmentally at his cost. No objection will be entertained. 

58. The security deposit is refundable after six months or such period as specified in the 
agreement from the date of satisfactory completion for the work, provided that the 
contractors final bill has been paid, if however there is delay in payment of the final 
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bill of contractor, the earnest money and initial security deposit forming the part of 
the security deposit may be refunded. 

59.  Work is to be executed even though there will be supply of irrigation water for Rabi 
crops in the canal system. 

60. Labour license under contract labour (Regulation & Abolition) Act, 1970 is to be 
submitted by contractor with each tender failing which it is liable for rejection. 

61. In case of delay of the reply of the Department to any correspondence no 
compensation will be admissible but the extension of time if so required maybe 
applied for. 

62. The Contractor is required to pay honour to departmental letters due 
acknowledgement, failing which it will be treated that the actions stated therein will 
stand unaltered. 

63. The tender should accompany the weekly/monthly execution programme for the 
information of the department. 

64. Deduction @4% from the billed amount will be made from every bill of the 
contractor towards Orissa Sales Tax. 

 

SPECIAL CONDITION : 

65. The quality of stones is to be approved by the Engineer-in-Charge before stacking at 
site. 

66. The stone will be stacked at site of work for measurement before utilization and 
minimum 1/6th volume be normally deducted for void from closely packed stacks 
Higher percentage of voids deductions if any will be decided on actual observation by 
the Engineer-in-Charge depending on the nature of stacks. 1/6th of the volume shall be 
deducted towards voids from the stone dumped within the design section. 

67. The quantity of stone work will be arrived at both by level section and stack 
measurement and payment will be made on the minimum quantity so arrived. 

68. The approach road to the site of work and its maintenance through any route is 
entirely on the risk of the contractor at his own cost and responsibility. 

69. The stacking yard required for stacking stones is to be arranged by the contractor at 
his won cost and responsibility. 

70. The tender will be valid for 90 days from the date of its receipt. 

71. All the intending tenderers shall furnish the following information in the proforma 
given below along with tender. 

(a) Past performance record in the prescribed format (Annexure-I) duly certified by the 
Executive Engineer under whom he has executed works in order to judge their  past 
performance.  
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(b) List of T&P, vehicles machineries available with him in the prescribed format 
Annexure-II)  

i. The contractors are required to furnish evidence of ownership of Principal 
machineries / equipments for only those machineries / equipment asked for in the 
tender documents. 

ii. Incase the contractor executing several works he is required to furnish a time 
schedule for movement of equipment / machinery from one site to worksite when 
work is to be executed . 

iii. The contractor shall furnish ownership documents for those machineries which he 
is planning to deploy for the tendered works if these are not engaged or produce 
certificate from the Executive Engineer under whom these are deployed at the 
time of tendering as to the period by which these machines are likely to released 
from the present contract. Certificate from the Executive Engineer shall not be 
more than 90 days old on the last date of receipt of tender ( In the prescribe 
Format as per Annexure-IIA) 

 

In case the contractor proposes to engage machineries and equipments as asked 
for in the tender documents, owned or hired but deployed outside the State, he/she 
is require3d to furnish additional 1% EMD and additional bid security shall stand 
forfeited in case the contractor fails to mobilize the machineries with the 
stipulated time as per the tender document. 

iv. The contractor intending to hire/lease equipment/machineries are required to 
furnish proof of ownership form company or person providing 
equipment/machineries on hire or lease along with contracts/agreements/lease 
deed and duration of such contract. 

(c ) List of works in hand (In the prescribed format as per Annexure-III) 

72. Additional performance security will be deposited by the successful bidder when the 
bid amounts seriously unbalanced i.e. less than the estimated cost by more than 10%. 
In such an event the successful bidder will deposit the additional performance security 
to the extend to differential cost of bid amount & 90% of the estimated cost in shape 
of post office saving bank account / Nation saving certificate / post office time deposit 
account / Kissan Vikas Patra / Deposit Receipt of scheduled bank in favour of 
Executive Engineer,  Balasore Irrigation Division, Balasore. 

73. The contractor shall furnish an affidavit duly swear in before Executive Magistrate / 
Notary along with tender paper as per format enclosed in Annexure-IV of  Detailed 
Tender Call Notice, regarding authenticity of documents, E.M.D. in any approved 
shape and tender papers. 

74.(a) There will not be any compensation or extension of time granted for reasons of 
inadequate cash flow . 
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(b) work should be suspended depending on a availability of funds and no compensation 
will be admissible of this accord except sanction . 

(c ) No compensation /claim for delay to sanction of deviation/ extra items and payment 
thereof will be admissible to contractor . 

75. The quantities in respect of the items for which quoted rates are more than 25% of the 
estimated rate are not allowed to be varied by more than 5%. 

76. In case of downloaded tenders received with any addition, alternation and deletion, 
the approved tender documents available with the Executive Engineer is binding. 

77. The Engineer contractor shall have to furnish EMD as per Works Department Memo 
No.10003 dt.24.05.2001 or surrender original license for noting exemption facility failing 
which the tender will be liable for rejection. 

78. The incentive will be @1% of the estimated amount put to tender in case of 
completion of work ahead of one month (Part of month shall be excluded) and the 
maximum amount payable will be fixed at 2% if the work is completed two months ahead 
of the scheduled time.  
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 Annexure – I 
 

PERFORMANCE RECORD OF CONTRACTOR 
 
 
1. Name of the Contractor : 

2. Registration No. and Date  : 

3. Class of Contractor  : 

4. Licensing Authority  : 

5. License valid up to  : 

6. Details of works executed : 

 
Sl. 
No. 

Jobs under 
execution 

Agreement 
amount 

Date of 
Commencement

Stipulated 
Date of 

Completion

Whether work is 
progressing as 
per programme 

Reasons for 
delay, if 

any. 
1 2 3 4 5 6 7 

   
 
 
 
7. Whether the Contractor has requisite machineries & personnel deployed  

(details of machinery and  personnel deployed)   : 
 
8. Whether the quality of construction is satisfactory  : 
 
9. Whether he has capability to make good the loss time  : 
 
10. Whether the Contractor has abandoned any work in the past three years, 

if yes, the details thereof.     : 
 
11. Whether the Contractor has entered in to any litigation in the past if yes,  

the details thereof.      : 
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Name of the Certifying Officer    Signature of Contractor 
With official seal 

 
 
 
 

Annexure -II 

List of T  P, machineries & vehicles available with bidder 

Requirement for 

this work 

Availability proposal Item of equipment 

No. Capacity Owned Leased To be 

procured

Total 

Agt Remarks 

         

         

 

 

Annexure -IIA 

 

CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER UNDER WHOM 

THE MACHINERIES / EQUIPMENTS ARE DEPLOYED 

(Not issued prior to 90 days of receipt of tender) 

 

Sl. 

No. 

Name of the 

machineries / 

equipments 

Identification No./ 

Engine / Chasis 

No. 

Capacity Year 

of  

Purc-

hase 

Condition 

(Working / 

breakdown) 

Since 

when 

deployed 

under 

him 

When it 

is likely 

to be 

released 

from 

current 

assign-

ment 

        

        

 

Certified that, 
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a. I have verified the ownership documents with the identification no. of the 

machineries / equipments. 

b. Machines are currently utilized exclusively for the work under the Division. 

c. The facts provided are true as on the date of issue of this document to the best 

of my knowledge. 

 
Executive Engineer 

 

Annexure -III 

List of works in hand  

   

Name of the 

work  

Name and particulars of 

the Divn. Where the 

works is being executed 

Amount of works 

in lakh 

Position of 

work in 

Progress 

Remarks

1 2 3 4 5 
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Annexure – IV 
 

AFFIDAVIT 
 I, Sri ……………………………………………………. Aged ……….. years Son/ 

Daughter / Wife of Sri ……………………………. at present residing at 

………………. PO …………….. P.S. …………………… Dist ……………….., Pin 

………………………. Do hereby solemnly affirm as follows.  

 

i. That, I possess a valid license for Execution of works contract issued by 

*……………..  belongs to ……………. Class & is valid up to  **………….  

ii. I am submitting tenders   before the Executive  Engineer, Balasore Irrigation 

Division, Balasore for execution of following works in response to Tender Call 

Notice No ………………. 

1.  ……………………………… *** 

2.  ………………………………  

     Etc. 

 

iii. I am swearing this affidavit that all tender documents and accompanying papers 

those being submitted by me before the Executive Engineer, Balasore Irrigation 

Division, Balasore including E.M.D./ Differential amount in any shape are all 

authentic and bonafied documents in the eyes of the law of the land. 

 

That the fact stated in the affidavit are true to the best of my knowledge and 

belief. 

 

 

 

Signature of Contractor 

Note : 
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* Mention the license issuing authority. 

** Mention the date up to which the license is valid. 

*** Mention name of works for which tender is being submitted. 

 

 

 

 
ORISSA PUBLIC WORKS DEPARTMENT  

ITEM RATE TENDER AND CONTRACT FOR WORKS 
(FORM  F-2) 

 
General Rules and Directions for the Guidance of Contractors 

 
1. All works proposed for execution by contract will be notified in a form of invitation 

to tender pasted on a board hung up in the Office of and signed by the Sub-Divisional 
Officer/Executive Engineer. 
This notice will state the work to be carried out, the items and approximate quantities  
thereof as well as the date of submitting and opening  tenders also the amount of 
earnest money to be deposited and the amount of the security deposit to be deposited 
by the successful tenderer and the percentage if any to be deducted from bills. Copies 
of the specification, designs and drawings and any other documents required in 
connection with the submission of tender signed for the purpose of identification by 
the Sub-Divisional Officer / Executive Engineer shall also be open for inspection by 
the  contractor at the office of the Sub-Divisional Officer / Executive Engineer during 
the office hours. 

 
2. In the event of the tender being submitted by a firm it must be signed separately by 

each member thereof, or in the event of the absence  of any partner, it must be signed 
on his behalf by a person holding a power-of-attorney authorising him to do so. Copy 
of power of attorney should be enclosed with tender. 

3. Receipts for payments made on account of work, when executed by a firm, must also 
be signed by the several partners, except  where the contractors are described  in their 
tender as a firm in which case the receipts must be signed in the name of the firm by 
one of the partners, or by some other person having authority to give effectual receipts 
for the firm. 

 
4. The memorandum of work tendered for and the memorandum of materials to be 

supplied by the Public works Department and their issue rates shall be filled in and 
completed in the Office of the Sub-Divisional Officer / Executive Engineer before the 
tender form is issued. If a form is issued to an intending tenderer without  having been 
so filled in and completed, he shall request the office to have this done before he 
completes and delivers his tender. 

5. The amount of earnest money to be deposited  will be one percent of the tendered 
amount.  

 
6. Any person who submits a tender shall fill up the usual printed form stating at what 

rate he is willing  to undertake each item of the work. Incomplete tender and tenders 
which propose  any alteration in the work specified  in the said form of invitation to 
tender, or which contain any other conditions of any sort, or omit to note the time 



 TENDERER                                                                                   EXECUTIVE  ENGINEER
  
  

18

within which the work  can be finished, or which are not accompanied by a treasury 
challan for the required earnest money will be liable to rejection.  No single tender 
shall include more than one work, but contractors who wish to tender for two or more 
works shall submit a separate tender for each. Tender shall bear the name of the work 
to which they refer written outside the envelope. Cash deposits for earnest money 
herein before mentioned shall be made in Government treasuries and the challan 
thereof should be enclosed with the tender. 

 
7. The Engineer or his duly authorised assistant will open the tenders in the presence of 

any intending contractors who may be present at the time  and will enter the amounts 
of the several tenders in a comparative statement in a suitable form. In the event of a 
tender being rejected the challan for the earnest money forwarded there with be 
returned to the tenderer with a pay order for the amount of the earnest money.  

 
8. The Engineer shall have the right of rejecting all or any of the tenders.  
 
9. In the  event of a tender being  selected for acceptance the Engineer who opened the 

tenders will, if he is competent to accept the tender, inform the tenderer of the 
selected tender who shall there upon sign copies  of the specification and other 
document mentioned in rules 1 and 4  for the purpose of identification and for his 
acceptance with tender. The tenderer of the selected tender shall also deposit the 
required amount of the security money within the prescribed time. If the tenderer fails 
to deposit the required amount of the security money within the prescribed time, the 
Engineer may reject the tender. 

 
 If the Engineer is not competent to accept the tender himself, he will inform the 

tenderer of the tender which he decides to recommend for acceptance. Such tenderer 
shall thereupon sign forthwith copies of the specification and other documents 
mentioned rules 1 and  4 and shall deposit the required amount of the security money 
within the prescribed time. The tender with  the specification and other documents 
signed by the tenderer will then be forwarded for acceptance to the Engineer who is 
competent to accept the same. If the said Engineer rejects the tender the security 
money deposited shall be refunded the tenderer.  

 
10. When a tender is selected for acceptance the tenderer shall deposit the required 

amount of the security money in cash in the treasury and shall forward he challan to 
the Executive Engineer, Government securities may be endorsed to the Executive 
Engineer in lieu of a cash deposit of the required amount of the security money. No 
tender shall be finally accepted until the required amount of the security money has 
been deposited. 

 
11. The amount of security money to be deposited by the tenderer whose tender is 

selected for acceptance shall be 5 percent of the estimated value of the work and 
towards this amount the earnest money already deposited by him shall be credited. At 
least half of this security inclusive of the earnest money, shall be deposited by the 
tenderer within such time as may be notified to him in writing by the officer  opening 
the tender failing which tender shall be liable to rejection. 

 
Any balance of the security money outstanding after completion of the contract with 
the tenderer may be made up by deductions of 3 percent of the amount of each 
payment to be made  to him under clause 7 of the conditions of contract for work 
done under the contract. 
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12. When tender has been selected for acceptance and the required  amount of the security 

money has been deposited the Engineer shall scrutinise all pages of the form of item, 
Rate, Tender and Contract for works to see that  the form has been properly filled up 
and signed by the contractor and the signature witnessed. He shall then, if he is 
competent to accept the tender, sign the acceptance of the tender or if he is not so 
competent, shall send the form  for signature of the acceptance to the officer, 
competent to accept it. 

 
TENDER FOR WORKS 

 
 I//We hereby tender for the execution for the Governor of Orissa of the work specified 

in the under written memorandum at the rates specified therein within  a period of  90….. 

days from the date of written order to commence and complete  in all respect with the 

specifications designs, drawings and other documents referred to in rule. I hereof and subject 

to the annexed conditions of contract and with such materials as are provided for by, and in 

all other respects in accordance with such conditions so far as applicable. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 TENDERER                                                                                   EXECUTIVE  ENGINEER
  
  

20

 
 
 
 
 
 
 
 

MEMORANDUM` 
 
a) Name of work    : FDR to Bank Protection work on right bank 
      of river Subarnarekha near village  Ekadapal 
      R.D. 00 m to 292 m.  for 2006-07 
       
        
    
b) Estimated cost    :  Rs.  47,96,861.00 
c) Agreement amount   : 
 
d) Earnest money     :  Rs.  48,000.00 
 
e) Initial security deposit  :  1 % 
 (after adjustment of EMD) 
 
f) Percentage to be deducted  : 5 % 

from bills  (As Security deposit) 
 
g) Time required for the work   

from date of written order  
to commence    : 90 days 

 
h) Date of written order to  

commence    : 
i) Actual date of commencement 
 of the work  
j) Actual date of completion : 
k) Total number of items of  : 3 items only 

works tender for  
 
 

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions  of contract annexed here to so far as applicable, or in 
default there of to forfeit and pay to the Governor of Orissa or his successors in office the 
sums of money mentioned in the said conditions. 
 
Dated the ________________ day of _____________20___________ 
 
Witness – 
 
Address – 
 
Occupation- 
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The above tender is hereby accepted by me on behalf of the Governor of Orissa 
 
Dated the ________________ day of _____________20___________ 

 
 
 
 
 

 
  CONDITION OF CONTRACT 

 
Compensation 
for delay  

 Clause - 1 - All compensation or other sums of money payable by the 
contractor to Government under the terms of this contract may be 
deducted from, or paid by, the sale of a sufficient part of his security 
deposit, or from the interest arising therefrom, or from any sums which 
may be due  or may become due to the contractor by government on 
any account whatsoever and in the event of his security deposit being 
reduced by reason of any such deduction or sale as aforesaid, the 
contractor shall within ten days thereafter make good  in cash or 
Government securities endorsed as aforesaid  any sum or sums which 
may have been deducted from, or raised by sale of the security deposit 
or any part thereof. 
 

The work should 
not be 
considered as 
finished until 
such date as the 
Executive 
Engineer shall 
certify as the 
date on which 
the work is 
finished after 
necessary 
rectification of 
defects as 
pointed out by 
Executive 
Engineer or his 
authorized agent  
are fully 
complied with 
by the contractor 
to the Executive 
Engineer’s 
satisfaction. 

 Clause 2(a) -  The time allowed for carrying  out the work as entered in 
the tender shall be strictly observed by the contractor and shall be 
reckoned from the date on which the written order to commence work 
is given to the contractor. The work shall throughout the stipulated 
period of the contract  be carried on with all due diligence (time being 
deemed to be the essence of the contract on the part of the contractor) 
and the contractor shall pay as compensation an amount equal to 1/2 
percent on the amount  of the estimated cost if the whole work as 
shown by the tender for every day that the work remains 
uncommenced, or unfinished after the proper dates. And further, to 
ensure good progress during the execution of the work the contractor 
shall be  bound, in all cases in which the time allowed for any work 
exceeds one month; to complete one-fourth of the whole of the work 
before one-fourth of the whole time allowed under the contract has 
elapsed one-half of the work, before one-half of such time has elapsed, 
and three-fourths of the work, before three-fourths of such time has 
elapsed, in the events of the contractor failing to comply with the 
conditions, he shall be liable to pay as compensation an amount equal 
to one-third percent on the said estimated cost of the whole work for  
every day that the due quantity of work remains incomplete, provided 
always that the entire  amount of compensation to be paid under the 
provisions  of this clause shall not exceed 10 per cent on the estimated 
cost of the work as shown in the tender. 
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Clause 2(b) – If there are possibility of exceeding the compensation 
amount as mentioned  in clause (a) 10 % of the estimated cost or in any 
case in which under any clause or clauses of this contract the contractor 
shall have tendered himself liable to pay compensation amounting to 
the whole of his security deposit in the hands of Government (whether 
paid  in one sum of deducted by installments) the Executive Engineer 
on behalf of the Governor of Orissa, shall have power to adopt any of 
the following courses, as he may deem best suited to the interests of 
Governments.  
 
(i) To rescind the contract (of which rescission notice in writing to the 
contractor under the hand of the Executive Engineer shall be conclusive 
evidence) 20% of the value of left over work will be realized from the 
contractor as penalty . 

Action when 
whole security 
deposit is 
forfeited. 
 
 
 
 
 
 
 

 

(ii) To employ labour paid by the Public Works Department and to 
supply materials to carry out the work, or any part of the work debiting 
the contractor with the cost of the labour and the price of the materials 
(of the amount of which cost and price certificate of the Executive 
Engineer  shall be final and conclusive against the contractor) and 
crediting him with the value of the work done, in all respects in the 
same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract; the certificate of the 
Executive Engineer as to the value of the work done shall be final and 
conclusive against the contractor. 
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(iii )  To measure  up the work of the contractor, and to take such part 
of the work of the contract as shall be unexecuted out of his hands and 
to give it to another contractor to complete, in which case any expenses 
which maybe incurred in excess of the sum which would have been 
paid to the original  contractor if the whole work had been executed by 
him ( of the amount of which excess the certificate in writing of the 
Executive Engineer shall be final and conclusive) shall be  borne and 
paid by the original contractor and may be deducted from any money 
due to him by Government under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or a sufficient part 
thereof. 
 
In the event of any of the  above courses being adopted by the 
Executive Engineer, the contractor shall have no claim to compensation 
for any loss sustained by him by reason of his having purchased or 
procured any material or entered into any engagements, or made any 
advances on account of or with a view to the execution of the work or 
the performance of the contract. And  in case the contract shall be 
rescinded under the provision aforesaid the contractor shall not be 
entitled to recover or be paid any sum for any work there to for actually 
performed under this contract unless and until the Executive Engineer 
shall have certified  in writing the performance  of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid 
the value so  certified. 
 
(iv) Security deposit of the Contractor shall be refunded only six 
months after the date of completion of the work provided the final bill 
has been  paid and defects, if any rectified. 
 
 
 
 
 
 
 
 

Contractor 
remain liable to 
pay 
compensation if 
action not taken 
under clause-6 
Power to take 
possession of or, 
required removal 
of or, sell cont  
ractor’s plants 
 
 

 Clause 3 – In any case in  which any of the powers, conferred upon the 
Executive Engineer by clause 3 hereof shall have become exercisable 
and the same shall not be exercised. The non-exercise shall thereof not 
constitute a waiver of any of the conditions hereof and such powers 
shall notwithstanding be exercisable. In the event of any future case of 
default by the contractor of which by any clause or clauses hereof he is 
declared liable to pay compensation amounting to the whole of his 
security deposit and the liability of the contractor for the past and future 
compensation shall remain unaffected in the event of the Executive 
Engineer putting in force the powers vested in him under the preceding 
clauses he may, if he so desires, take possession of all or any tools 
plants materials and stores, in or upon the works, or the site thereof or 
belonging to the contractor, or procured by him and intended to be used 
for the execution of the work or any part thereof, paying or allowing, 
for the same in the account at the contract rates or in case of these not 
being applicable, at current market rates to be certified by the 
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Executive Engineer whose certificate thereof , shall be final otherwise 
the Executive Engineer may be notice in writing to the contractor or his 
clerk of the works, for eman or other authorized agent require him to 
remove such tools, plants, materials or stores from the premises (within 
a time to be specified in such notice), an in the event of the contractor  
failing to comply  with any such requisition, the Executive Engineer 
may remove them at the contractor’s expenses or sell them by auction 
or private sale on account of the contractor and at his risk in all respects 
and the certificate of the Executive Engineer   as to the expense of any 
such removal and the amount of the proceeds and expense of any such 
sale shall be final and conclusive against the contractor. 
 

Extension of 
time. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Clause 4 – If the contractor shall desire an extension of the time for 
completion of the work, on the ground  of his having been unavoidably 
hindered in its execution or any other ground, he shall apply in writing 
to the Executive Engineer within 30 days  of the date of the hindrance 
on account of which he desires such extension as aforesaid and the 
Executive Engineer  shall, if in his opinion (which shall be final) 
reasonable grounds be shown therefore authorise such extension of 
time, if any, as may in his opinion, be necessary or proper. The 
Executive Engineer shall at the same time inform the contractor 
whether he claims  compensation for  delay. 
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Final certificate 
If the opinion of the 
Engineer-in-charge 
which shall be final 
and binding on the 
contractor, 
occupation or 
utilization of a 
portion of the work 
completed no way 
interferes with 
progress of the work 
the same may be 
occupied or utilized 
by on behalf of the 
Govt. under the 
written order of the 
Engineer-in- charge  
and to get the 
defects, if any 
rectified by the 
contractor at his 
(contractor) on cost 
within six months 
from the date of 
completion of the 
whole work 
provided that the 
contractor will not 
be allowed any 
concession either in 
shape of extension 
of stipulated period 
or any other 
monetary 
compensation on 
account of such 
occupation or use .  

Clause  5 - On completion of the work, the contractor shall be furnished 
with a certificate by the  Executive Engineer (herein after called the 
Engineer-in-charge) of such completion, but no such certificate be 
given nor shall the work be considered to be complete until the 
contractor shall have removed from the area of the premises (to be 
distinctly marked by the  Executive Engineer in the site plan) on which 
the work shall be executed, all scaffolding, surplus materials and 
rubbish, and cleared off the dirt from all woodwork, doors, windows, 
walls, floors or other parts of any building in, upon  or about which the 
work is to be executed, or of which he may have had possession for the 
purpose of the execution thereof nor until the work shall have been 
measured by the Officer of the Public Works Department in accordance 
with the rules of the department whose measurements shall be binding 
and conclusive against the contractor. If the contractor shall fail to 
comply with the requirements of this clause as to removal of 
scaffolding, surplus materials and rubbish, and clean in off dirt on or 
before the date fixed for the completion of the work,; the Engineer-in-
Charge may at the expense of the contractor remove  such scaffolding, 
surplus materials and rubbish, and dispose  of the same as he thinks fit 
and clean off such dirt as aforesaid; and the contractor shall forthwith 
pay the amount of all expenses incurred, and shall have no claim in 
respect of any such scaffolding or surplus materials  as aforesaid, 
except for any sum actually realized by the sale thereof. 

Payment on 
intermediate 
certificate to be 
regarded as 
advance bill to 
be submitted 
monthly. 

 Clause 6 -  A bill shall be submitted by the contractor each month on or 
before the date fixed by the Engineer-in-charge for all works  executed 
in the previous month, and the Engineer-in-Charge or his sub-ordinate 
shall take the requisite measurement for the purpose of having the same 
verified and the claim, as far as admissible, adjusted, if possible, before 
the expiry of ten days from the presentation of the bill. If the contractor 
does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-Charge or his subordinate shall measure up the said  work 
in the presence of the contractor whose counter signature to the 
measurement list will  be sufficient  warrant, and the Engineer-in-
Charge or his subordinate shall prepare a bill from such list which shall 
be  binding on the contract or in all respects. 
 
 Provided that, if any balance of the 10% security is outstanding from 
each such payment shall be deducted so much, not exceeding 5%, as 
may be necessary  to make up the balance of the security. All such 
intermediate payments to the contractor  shall be regarded as payments  
by way of advance against  the final payment only and not as payments  
for work actually done and completed, and shall not preclude  the  
requiring of bad, unsound and imperfect or unskillful work to be 
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removed and taken away and reconstructed. or re-erected or be 
considered as an admission of the due performance  of the contract, or 
any part thereof in any respect, or  the accrual of any claim nor shall it 
conclude, determine, or effect in any way the powers  of the Engineer-
in-Charge under these condition or any of them as to the final 
settlement or adjustment of the accounts or otherwise, or in any other 
way vary or affect the contract. 

  Clause 7 -  The final bill shall be prepared by the  offices of the Public 
Works Department in accordance  with the rules of the department in 
the presence of the contractor within one month of the date fixed for 
completion of the work. 
 

Stores supplied 
by Government  

 Clause 8 -  If the specification or estimate of the work provides for the 
use of any special description of materials to be supplied from the 
Engineer-in-Charge's store, or if it is required  that the contractor shall 
use certain stores  to be provided by the Engineer-in-Charge under the 
conditions  of this contract (such materials and stores, and the prices to 
be charged there for  as hereinafter mentioned being so far as 
practicable for the convenience of the contract, but not so as in any way 
to control the meaning or effect of this contract are specified in the 
schedule or memorandum hereto annexed), the contractor shall be 
supplied  with such materials and stores noted in the annexed schedule 
as are required from time to time to be used by him for the purpose  of 
the contract only and the value of the full quantity of materials and 
stores so supplied at the rates specified  in the said schedule may be set 
off or deducted from any sums then due, or thereafter to become due to 
the contractor under the contract or otherwise, organist  or from the 
security deposit, or the proceeds of sale thereof, if the same is held in 
Government securities, the same or a sufficient  portion thereof being 
in this case sold of the purpose. All materials supplied to the contractor 
shall remain the absolute property of the Government and shall not 
only any account to be removed from the site of the work, and shall at 
all times be open to inspection by the Engineer-in-Charge. Any such 
materials  unused and in perfectly good condition to the time of the 
completion or determination of the contract shall be returned to the 
Engineer-in-Charge's store, at the prevailing market rate or at the issue 
rate whichever is less if by a notice in writing under his hand he shall 
so required; but the contractor shall not be entitled to return any such 
materials unless with such consent, and shall have no claim for 
compensation on account of any such materials so supplied to him as 
aforesaid being unused  by him, or any wastage in or damage to any 
such materials. 
 

 
 
 
 
 
 
 
 
 

 Clause 8 (a) - "If a contractor removes any materials or stock so 
supplied to him  from the site of the work  in contravention of the 
provisions of this clause with a view to addition to any other liability, 
civil or criminal, arising out of this contract be liable to pay a penalty 
equivalent to five times the price of  the  said materials or stock, 
according to the stipulated rate. The penalty so imposed shall be 
recoverable from any sum that may be then, or at any time thereafter 
may become due to the contractor, or from his security deposit, or the 
proceeds of sale thereof". 
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Works to be 
executed in 
accordance with 
specification, 
drawing & 
orders etc. 

 
 
Clause 8 (b) - Owing  to difficulty in obtaining certain materials in the 
open market  the Government have undertaken to supply materials  
specified in the schedule hereto annexed. There may be delay in 
obtaining materials by the Department and the contractor is therefore, 
required  to keep  himself in touch with the day to day position 
regarding the supply  of materials from the Engineer-in-Charge and to 
so adjust the progress  of the work that their labour may not remain 
idle nor may there be any other claim due to or arising from delay in 
obtaining the materials. It should be clearly understood that no 
monetary claim whatsoever shall be entertained by the Government on 
account of delay in supplying materials. However, extension of time 
for completion of work can be granted on timely application by the  
contractor vide also Clause – 5 
 

 
Work to be 
executed  in 
accordance with 
specification, 
drawing and 
orders,  etc. 
 

 Clause 9 - The contractor shall execute the whole and every part of the 
work in the most substantial and workman like manner, and both as, 
regards materials and otherwise in every respect in strict accordance 
with the specifications. The Contractor shall also conform exactly, fully 
and faithfully to the designs, drawings, and instructions in writing 
relating to the work signed by the Engineer-in-Charge and lodged in his 
office, for the purpose of inspection during office our and the 
contractor shall, if he so require be entitled at his own expense to make 
or cause to be made copies of the specifications, and of all such 
designs, drawings and instructions as aforesaid. 
 

Do not invalidate 
contractor 
Extension of 
time in  
consequence of 
alterations. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Clause 10 - The Engineer-in-Charge shall have power to make any 
alterations in or additions to the original specification, drawings 
designs and instruction that may appear to him necessary and advisable 
during the progress of work, and the contractor shall be bound  to carry 
out the work in accordance with any instruction which maybe given to 
him in writing signed by the Engineer-in-Charge and such alteration 
shall not invalidate the contract, and any additional work which the 
contractor may be directed  to do in the manner above specified as part 
of the work shall be carried out by the  contractor on the same 
conditions in all respects on which he agreed to do the main work, and 
at the same rates  as are specified in the tender for the main work. The 
time for the completion of the work shall be extended in the proportion 
that the additional work bears to the original contract work and the 
certificate of the Engineer-in-Charge shall be conclusive as to such 
proportion. And if the additional work includes any class work, for 
which no rate is specified in this contract, then such class of work shall 
be carried but at the rates entered in the sanctioned schedule of rates of 
the district then the contractor shall within seven days of the date of  his 
receipt of the order to  carry out the work inform the Engineer-in-
Charge  of the rate as which it  is his intention to charge for such class 
of work, and if the Engineer-in-Charge does not agree  to this rate he 
shall by notice in writing be at liberty to cancel his order  to carry out 
such class of work and arrange to carry it out such manner as he may 
consider advisable. 
 



 TENDERER                                                                                   EXECUTIVE  ENGINEER
  
  

28

 
Rates of work 
not in estimate 
or schedule of 
rates of the 
districts. 

 
No deviations from the specification stipulated in the contract nor 
additional items of work shall ordinarily be carried out by the  
contractor, nor shall any altered, additional or substitute work be 
carried out by him, unless the rates of the substituted, altered or 
additional items have been  approved and fixed in writing by the 
Engineer-in-Charge. The contractor shall be bound to submit his claim 
for any additional work done during any month on or before the 15th 
day of the following month accompanied by  a copy of the order in 
writing of the Engineer-in-Charge for the additional work  and that the 
contractor shall not be entitled to any payment in respect of such 
additional work if he fails to submit his claim within the aforesaid 
period. 
 
Provided always that if contractor shall commence work or incure any  
expenditure in regard thereof before the rates shall have been 
determined  as lastly herein before mentioned, in such case the shall 
only be entitled  to be paid in respect of the work carried out or 
expenditure  incurred  by him prior to the  date of the determination of 
the rates as  aforesaid according to such rate or rates as shall be fixed 
by the Engineer-in-Charge. In the event of a dispute, the decision of the 
Superintending Engineer of the Circle will be final. 
 

no compensation 
for alteration in 
or restriction of 
work to be 
carried out. 

 Clause 11 - If any time after the commencement of the work the 
Governor  of Orissa shall for any reason whatsoever not require the 
whole thereof as specified in the tender to be carried  out, the Engineer-
in-Charge shall give notice in writing of the contractor who shall have 
no claim to any payments or compensation whatsoever on account of 
any profit or advantage, which he might have derived from the 
execution of the work in full but which he did not derive in 
consequence of the full amount of the work not having been carried 
out, neither shall he have any claim for compensation by reason of any 
alterations having  been made in the original specification, drawings, 
designs and instruction which shall involve any curtailment  of the 
work as originally contemplated under no circumstances interest is 
chargeable for the dues or additional dues if any payable for the work. 
 

Action and 
compensation 
payable in case 
of bad work 

 Clause 12 - It shall appear to the Engineer-in-Charge or his 
subordinate-in-charge of the work, that any work has been executed 
with unsound, imperfect  or unskillful workmanship or with materials 
of any inferior description, or that any materials or articles provided  by 
him for the execution of the work are unsound or of a quality inferior to 
that contracted for or otherwise not in accordance with the contract, the 
contractor shall on demand in writing from the Engineer-in-Charge 
specifying the work materials or articles complained of not with 
standing that the same may have been inadvertently passed certified 
and paid for, forthwith rectify or remove  and reconstruct  the work so 
specified  in whole or in part, as the case  may required, or as the case 
may be remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own proper charge and 
cost; and in the event of his failing to do so within a period to be 
specified  by the Engineer-in-Charge in his demand aforesaid, then the 
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contractor  shall be liable  to pay compensation at the rate of one 
percent on the amount of the estimate for every day not exceeding ten 
days, While his failure to do so shall continue and in the case of any 
such failure the Engineer-in-Charge may rectify or remove, and re-
execute the work or remove one replace with others, the materials or 
articles complained of as the case maybe at the risk and expense in all 
respects of the contractor. 
 

Works to be 
open to  
inspection.  
 
Contractor or  
responsible 
agents to be  
present. 

 Clause 13 - All work under or in course of execution or executed  in 
pursuance of the contract shall at all times be open to the inspection 
and supervision of the Engineer-in-Charge and his subordinates and the 
contractor shall at all times during the usual working hours, and at all 
other times which reasonable notice of  the intension of the Engineer-
in-Charge or his subordinate to visit the works shall have been given to 
the contractor either himself be present to receive  orders and 
instruction, or have a responsible  agent duly accredited in writing 
present for that purposes. Orders  given to the contractor's agent shall 
be considered to have the same force  as if they had been given to the 
contractor himself. 
 

Notice to be 
given before 
works is covered 
up. 

 Clause  14 - The contractor shall give not less than five days' notice in 
writing to the Engineer-in-Charge or his suburbanite-in-charge of the 
work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and 
correct dimension thereof be taken before the same is so covered up or 
placed beyond the reach of measurement and shall not cover upon 
place beyond  the reach of measurement and shall not cover up or 
placed beyond the reach of measurement without such notice having 
been given or consent obtained, the same shall be uncovered at the 
contractor's expense, or in default thereof no payment of allowance  
shall be made for such work or the materials  with which the same was 
executed. 
 

Contractor liable 
for damage done 
and for 
imperfection for 
3 months after 
certificate 

 Clause 15 - If the contractor or his work people, or servants shall break 
deface injure or destroy any part of a building, in which they maybe 
working or any building, road, fence, enclosure, or grass land, or 
cultivated ground contiguous to the premises on which the work or any 
part of it is being executed, or if any damage shall happen to the work, 
while in progress, from any cause whatever or any imperfection 
became apparent in it within six months from the date of final 
certificate of its completion shall have been given by the Engineer-in-
Charge, as aforesaid, the contractor shall make the same good  at his 
own expense, or in default, the Engineer-in-Charge may cause the same 
to be made good by other workmen, and deduct the expense (of which 
the certificate of the Engineer-in-Charge shall be final) from any sums 
that maybe then, or at any time thereafter   may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof, 
or of a sufficient portion thereof and the contractor shall be liable  to 
pay any part of the expenses not so recovered by the Engineer-in-
Charge. 
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Contractor to 
supply plant 
ladders, 
scaffolding etc.  
 
 
 
 
 
 
 
 
And is liable for 
damage arising, 
from non 
provision of 
lights, finishing 
etc.  

 Clause 16 - The contractor shall supply at his won cost all materials 
(except such special materials, if any, as may in accordance with the  
contract, be supplied from the Engineer-in-Charge's stores), plant, 
tools,  appliances, implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for the proper execution of the 
work, whether original, altered or substituted, and whether included in 
the specification or other documents forming part of the contract or 
referred to in these conditions or not or which may be necessary for the 
purpose of satisfying, which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite  number of persons with the means 
and materials necessary for the purpose of setting out works and 
counting, weighting and assisting  in the measurement or examination 
at any time and from time to time of the work or materials. Failing his 
so doing  the same may be provided by the Engineer-in-Charge at the 
expense of the contractor and the expenses maybe deducted from any 
money due to  the contractor under the contract, or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof. The contractor shall  also provide all necessary fencing and 
lights required to protect the public from  accident, and shall be bound 
to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions  and to pay any 
damages and cost  which maybe awarded in any  such suit, action or 
proceedings to any such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person. 
 

  Clause 17 - No female labour shall be employed within the limits of 
cantonment. 
 
The contractor shall not employ for the purpose of this contract any 
person who is below the age of twelve years, and shall pay to each 
labourer  for the work done by such labourer, wages not less than the 
wages  paid for similar work in the neighbourhood. 
 
The Executive Engineer shall  have the right to enquire into and decide 
any complain alleging that the wages paid by the contractor to any 
labourer of the work done by such labourer is less than  the wages paid 
for similar work in the  neighbourhood. 
 
The Officer-in-Charge of the  work shall have the right to decide 
whether any  labourer employed by the contractor is below the age of 
twelve years, to be employed by the contractor. 
 
 
 
 
 
 
 
 
 



 TENDERER                                                                                   EXECUTIVE  ENGINEER
  
  

31

 
Works not to be 
subject. Contract 
may be 
rescinded & 
security deposit 
forfeited for 
subletting 
bribing or if 
contractor 
becomes 
insolvent 

 Clause 18 - The contract shall not be assigned or subject without the 
written approval of the Executive Engineer. And if the Contractor shall 
assign or sublet his contract, or attempt to do so, or become insolvent 
or commence any insolvency proceedings or make any composition  
with his creditor, or attempt do so, or if any bribe, gratuity, gift, loan, 
perquisite reward of advantage, pecuniary or otherwise, shall either 
directly or indirectly be given, promised, or offered by the contractor, 
or any of his servants or agents to any public officer or person in the 
employ of government in any way relating to his office employment, or 
if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Executive Engineer may 
thereupon by notice in writing rescind the contract and the security 
deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of government and the same consequences 
shall ensure as if the contract had been rescinded under clause -3 
hereof, and in addition the contractor, shall not be entitled to recover or 
be paid for any work thereof actually performed under the contract. 
 
Cont. of the Clause 17 – “Special class contractor shall employ under 
him one Graduate Engineer and two Diploma Holders belonging to the 
state of Orissa like wise “A” Class Contractor shall employ under him 
one Graduate Engineer or two diploma holders belonging to state of 
Orissa. Such class of contractors executing civil works etc. shall 
employ under 2mgri-them the technical staff as specified above 
belonging to the respective disciplines for supervision of their works. 
 
The contractor shall pay to the Engineer personnel monthly 
emoluments which shall not be less than the emoluments of the 
personnel of equivalent qualification employed under the State 
Government of Orissa. The Chief Engineer, Roads, Orissa may, 
however, assist the contractor with names of such unemployed 
Graduate Engineers and Diploma Holders, if such help is south for by 
the contractor. The names of such Engineering personnel appointed by 
the contractors, should be intimated to the tender receiving authority 
along with the tender. 
 
Each bill of the special class or “A” class contractor shall be 
accompanied by an employment roll of the Engineering personnel 
together with a certificate of the Graduate Engineer or Diploma holder 
so employed by the contractor to the effect that the work executed as 
per the bill has been supervised and measured by him / them. 
 

Sum payable by 
way of 
compensation to 
be considered as 
a responsible 
compensation 
without 
reference to 
actual loss.  

 Clause 19 -  All sums payable by way of compensation under any of 
these condition shall be considered as reasonable compensation to  be 
applied  to the use of Government without reference to the actual loss 
or damage sustained, and whether or not any damage  shall have been 
sustained. 
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Change in 
constitution of 
firm 

 Clause 20 - In the case of a tender by partners, any change in the 
constitution of the firm shall be  forthwith notified by the contractor to 
the Engineer-in-Charge for his information 
In case of failure to notify the change in the constitution within fifteen 
days  the Engineer-in-Charge may be noticed  in writing rescind the 
contracts and the security deposit of the contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Government and the 
same consequences shall ensure as if the contract had been rescinded 
under Clause 3 hereof, and in addition to the contractor shall not be 
entitled to recover or be paid for any works  therefore actually 
performed under the contract.  

  Clause 21 - All works  to be executed under the contract shall be 
executed under the direction and subject to the approval in all respects 
of the Superintending Engineer of the Circle for the time being who 
shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 
 

 
 
Lump sums in 
estimates 

 Clause – 22 – Deleted as per works Deptt. letter No.29449 dt.24.12.81. 
 
Clause 23- When the estimate on which a tender is made includes  
lump sums in respect of parts of the work, the contractor shall be 
entitled to payment in respect of the items of work involved or the part 
of the work in question at the same rates as are payable under this 
contract for such items,  or if the part of the work in question is not, in 
the opinion of the Engineer-in-Charge capable of measurement, the 
Engineer-in-Charge  may by his discretion pay the lumpsum amount 
entered in the estimate, and the certificate  in writting of the Engineer-
in-Charge shall be final and conclusive against the contractor with 
regard to any sum or sums payable to him under the provisions of this 
clause. 
 

Action where on 
 
 
 
 
 
 
Definition of 
works  
 
 
 
 

 Clause 25 4-  In the case of any class of work for which there is not 
such specification as is mentioned rule I, such work shall be carried out 
in accordance with the circle specification and in the event of there 
being no circle specification, then in such case the work shall be carried 
out in all respects in accordance with the instructions and requirements 
of the Engineer-in-Charge. 
 
Clause 25 -  The expression  'works' or 'work' where used in these 
conditions shall, unless there be something either in the subject or 
context repugnant to such construction, be constructed and taken to 
mean the "works" by or by  virtue of the contract contracted to be 
executed, whether temporary or permanent, and whether original, 
altered, substituted or additional. 
 
Clause 26 - Government shall be entitled to recover in full from the 
contractor any amount that the Government maybe liable to pay under 
Workman's Compensation Act VII of 1923, to any workmen employed 
in course of execution of any part  of the work covered by these 
contracts. 
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Clause 27 - That for the purpose of jurisdiction in the event of dispute 
if any, the contract should be deemed to have been entered into within 
the State of Orissa and it is agreed that neither party to the contract or 
agreement will be competent to bring a suit in regard to the matters 
covered by this contract at any place outside the State of Orissa. 
 
Clause 28 - The department will have the right to inspect the 
scaffolding and centring made for the work and can reject partly or 
fully such structure if found defective in their opinion. 
 
Clause 29 - Sanitary  arrangements will be made by the contractor at 
his own cost for his labour camp. 
 
Clause 30- The contractor shall bear all taxes including sales tax, 
income-tax, royalty, fair weather charges and tollage, where necessary. 
 

  Clause 31 -  'If during the progress of the work the price of any 
material incorporated in the work (not being materials supplied from 
the Engineer-in-Charge's stores in accordance  with clause ........... 
hereof) increases or decreases as result of increase or decrease in the 
Average  Wholesale Price Index (all commodities)  and the Contractor 
thereupon necessarily and properly pays in respect of that material 
(incorporated in the work) such increased or decreased price, then he 
shall be entitled  to reimbursement or liable to refund, quarterly, as the 
case may be, such an amount as shall be  equivalent to the plus or 
minus difference of 75% in between the average wholesale price index 
(all commodities) which is operating for the quarter under 
consideration and that operated for the quarter in which the tender was 
opened, as per the formula indicated below, provided that the work has 
been carried out within the stipulated time or extension thereof   as are 
not attributable to him. 
 
Formula to calculate the increase or decrease in the price of materials : 
  0.75 x Pm x R   (i - io)  
VM = _________      X  _____ 
      100                    io 
VM = increase or decrease in the cost of work during the quarter under 
consideration  
due to changes in the rates for materials. 
 
R = the value of work done in rupees during  the quarter under  
       consideration. 
io = The average wholesale price index (all commodities) for the  
        quarter in which the tender was opened (as published in ...............) 
i =  The average wholesale price index all commodities for the quarter   
      under consideration. 
Pm = Percentage of material component as per sub clause of this  
          quarter.  
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(b) Similarly, if during the progress of work, the wages of labour 
increase or decrease as result of increase  or decrease in the Average 
consumers Prices Index for Industrial Workers (Wholesale price), and 
the Contractor thereupon necessity and properly pays in respect of 
labour engaged on execution of the work such increased or decreased 
wages, then he shall be entitled to reimbursement or liable to refund 
quarterly as the case maybe such an amount, as shall be equivalent to 
the plus or minus difference in between the Average Consumer's price 
Index for Industrial Workers (Wholesale Price) which is operating for 
the quarter under consideration and that operated for the quarter in 
which the tender was opened, as per the formula indicated below, 
provided that the work has been carried out within the stipulated time 
or extension thereof as are not attributable to him. 
Formula to calculate the increase or decrease in the cost of labour : 
 
 0.75     x    PI  x    (i - io) 
VL =                     ___        ___ 
                  100           io 
 
VL = Increase or decrease in the cost of work during the quarter under  
        consideration due to changes in the rates of labour. 
R = The value of work done in rupees during the quarter under   
       consideration. 
io = the Average Consumer's Price Index for Industrial Worker  
       (Wholesale price) for the quafterin which the tender was opened  
       (as published in ..................) 
i = the Average Consumer's price Index for Industrial Worker  
    (Wholesale Price) for the quarter under consideration. 
  
PL = Percentage of labour component (specified in schedule . 
        ..................) of the item. 
 
(c) Similarly, if during the progress of work, the price of petrol, oil 

and lubricants (Diesel oil being the representative them for 
price adjustment) increase or decrease as a result of the price 
fixed necessarily and properly pays such increased or decreased 
price towards petrol, oil and lubricants used on execution of the 
work, then he shall be entitled to reimbursment or liable to 
refund  quarterly as the case may be such  as ahll be equivalent 
to the plus or minus difference between the price of POL which 
is operating for the qurer under consideration and that operted 
for the qurter in which the tender was opened  as per the 
formula indicated below. 

Formula to calculate the increase or decrease in the price of POL  : 
 
 0.75     x    K2  x    R (D2 – D1) 
K1 =                     ___            ________ 
                  100                 d1 
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K1 = Increase or decrease in the cost of work during the quarter under  
        consideration due to changes in the price of POL. 
R = The value of work done in rupees during the quarter under   
       consideration. 
D1 = Average price per liter of diesel oil which was fixed by the   
        Government of India during the quarter in which the tender was  
         opened.   
D2 = Average price per liter of diesel oil which is fixed during the  
         quarter under consideration. 
K2 = Percentage of POL component as per sub-clause of this clause.  
 
 

 
Clause – 31 (d) The following shall be  the percentage of material, labour and POL 
component  for reimbursement / refund on variation in price of material, labour and POL as 
per Sub-clause (a), (b) and (c) of this clause  
 
Category  % of material & % of    % of POL  
Of work   machineries (Pm) labour (PL)     (K2) 
 
IRRIGATION WORKS  
 
a) Earth work, canal work 35%  60%       5% 
    Embankment work etc.  
 
b) Road works   55%  40%      5% 
 
 

(e) Reimbursemnt / refund on variation in price of materials, 
labour and POL as per sub clause  (a), (b) and (c) of this 
clause shall be applicable only in respect of contract of 
year or more provided that the work has been carried out 
within the stipulated time or extension thereof as are not 
attributable to contractor. However where the original 
contractual period is less than one year, but subsequently 
has been validly extended and the period become one year 
or more escalation clause shall be applicable only for the 
balance portion of work to be executed beyond one year 
provided, the delay is not attributable to the contractor. 

 
(f) The contractor shall for the purpose of sub-Clause (a), (b) 

and (c) of this clause keep such books of account and other 
documents as are necessary to show the amount of increase 
claimed or reduction available and shall allow inspection of 
the same by a duly authorised representative of Government 
and further shall at the request of the Engineer-in-Charge, 
furnish, verified in such manner as the Engineer-in-Charge 
may require and document kept  and such other information 
as the Engineer-in-Charge may require. 
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 The contract shall within a reasonable time of his 

becoming aware of any alteration in the price of such 
material wages of labour and or price of P.O.L. give 
notice thereof  the Engineer-in-Charge starting that the 
same is given pursuant to this condition together with an 
information  resulting there to which he maybe in a 
position to supply.  

 
 
Clause 32 -  After the work is finished  all surplus materials and debris are to be  removed by 
the contractor and preliminary works  such as vats, mixing platforms etc., are to be 
dismantled and all materials removed from site.  
 

FAIR WAGE CLAUSE  
 
Clause 33 (a) -The contractor shall not employ for the purpose of this contract any person 
who is below the age of twelve years and shall pay to each labourer for work done by such 
labourers fair wages. 
 
Explanation - 'Fair Wage' means wages, whether for time or piece work prescribed by the 

State Public Works Department provided that where higher rates have been prescribed 
under the minimum wages Act 1948 - wages at such higher rates should constitute fair 
wages. 

 
(a) The Executive Engineer shall have the right to enquire into and decide any complaint 
alleging that the wages paid by the contractor to  any labourer for the work done by such 
labourer is less than the wages as per sub-paragraph I above. 
 
(b) The contractor shall, not withstanding the provisions of any contract to contrary, 

cause to be paid  of fair wage to labourers indirectly engaged on the works including 
any labour engaged by his sub-contractor in connection with the said work, as if the 
labourers had been immediately employed by him. 

 
(c) In respect of all labour directly or   indirectly employed in the works for the 

performance  of the contractor's part of this agreement, the contractor shall comply 
with or cause to be complied with all regulations made by Government in regard to 
payment of wages, wage period deductions from wages recovery of wages not paid 
and deductions unauthorisedly made, maintenance of wage register, wage cards, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of a like nature. 
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(d) The Executive Engineer, or Sub-Divisional Officer concerned shall have the right to 

deduct, from the money due to the contractor, any sum required or estimated to be 
required for making good the loss  suffered by a  worker by reason of non-fulfilment 
of the conditions of the contract for the benefit of the workers non-payment of wages 
or of deductions made from his or their wages, which are not justified by their terms 
of the contract or non-observance of the regulations. Money so deducted should be 
transferred to the workers concerned. 

(e) Vis-a-Vis, the Government of Orissa, the contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulations aforesaid 
without prejudice to his right to claim indemnify from his sub-contractor. 

 
(f) The regulations aforesaid shall be deemed to be part of this contract and any breach 

thereof shall be breach of this contract. 
 
(g) Under the provision of the minimum wages Act 1948 and the minimum wages (central 

rules 1950) the contract is bound  to allow or cause to be allowed to the labourers 
directly or indirectly employed in the work one day rest six days continue work and pay 
wages at the same rate as for duty in the event of default, the Executive Engineer or 
sub-divisional Officer concerned shall have the right to deduct the same not paid on 
account of wages for weekly holiday to any labourers and pay the same to the person 
entitled thereto from and money due to the contractor. 

 
(h) The contractor shall at his own expenses provide or arrange for the provision of foot 

wear  for labourer doing cement mixing work and black topping of roads (the 
contractor has undertaken to execute under this contract to the satisfaction of the 
Engineer-in-charge and on his failure to do so Government shall be entitled to provide  
the same and recover the cost from the contractor. 

 
(i) The contractor shall submit by the 4th & 19th of every month to the Engineer-in-

Charge a true statement showing in respect of the second half of the preceding on hand 
the first half of the current month respectively, (1) the number of labourers employed 
by him on the  work (2) their working hour (3) the wages paid to them (4) the accident 
that occurred during the said fortnight showing the circumstances under which  they 
happened and the content of damages and injury caused by them and (5) the number of 
female workers who have allowed maternity benefit according to clause (k)  and the 
amount paid to them failing which the contractors shall be liable to pay to government  
a sum not exceeding Rs. 50/- for each default to materially incorrect statement. The 
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decision of the Executive Engineer shall be final in deducting from any bill due to 
contractor amount levied as fine. 

 
(j) In respect of all labour, directly or indirectly employed in the works for performance of 

the contractor's  part of this agreement the contractors shall comply with a cause to be 
complied with all the rules framed by government employed  by the Orissa Public 
Works Departments and its contractors. This will apply to work places having 50 or 
more workers.  

 
(k) Maternity benefit rules for female workers employed by the contractor  
 Leave and pay during  leave shall be regulated as follows. 
 
 
 
1. Leave 
i)  IN case  of Delivery Maternity leave not exceeding 8 weeks, 4 weeks upto and 

including the day of delivery and 4 weeks following the day. 
 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 
 
2. Pay 
i) In case of Delivery : Leave day during maternity leave will be at the rate of the women 

average daily earnings calculated on the total wages earned on the days when full time 
work was done during a period of three months immediately preceding the date of 
which she gives notice that  she expects to be confined or at the rate of twelve annas  a 
day whichever is greater. 

 
ii) In case of  Miscarriage - Leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work done during a period of 3 
months immediately preceding date of such miscarriage. 

 
 Condition of the Grant of Maternity Leave no -maternity leave benefit shall be 

admissible to a women unless she has been employed for a total period not less than 6 
months immediately preceding  date on which she proceeds on leave. 
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MODEL RULES FOR HEALTH & SANITARY ARRANGEMENTS  

FOR WORKERS BY ORISSA P.W.D. OR ITS CONTRACTORS. 
 
1. Application :- These rules shall apply to all construction works in charge of Orissa 

Public Works Department which are expected to continue for a year or more. 
 
2. Definitions 
 i. Work place means a place at which an average of fifty or more workers are 

employed in connection with construction work. 
 
 ii. Large work place means  at which an average of 500 or more workers are 

employed in connection with construction work. 
 
3. First Aid  
a. At every work place  there shall be maintained in a  readily accessible place first 

aid appliances including an adequate supply or sterilize dressings and sterilized 
cotton wool. The appliance shall be good order and in large work place they shall 
be readily available during working hours. 

 
b. At large work places where hospital facilities are not available within a distance 

of the works first aid posts shall be established and run by a trainee compounder. 
 
c. Where large work place are remote from regular hospitals an indoor ward shall be 

provided with one bed for every 250 employees. 
 
d. Where large work places are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity or city town hospitals, and 
ambulance shall be provided to facilitate removal of urgent cases to these 
hospital. At the work place some conveyance facilities such as a car, shall be kept 
readily available  to take injured persons or persons suddenly taken seriously ill,  
to the nearest hospital. 

 
4. Drinking water 
a. In every work places there shall be provided and maintained at suitable places 

easily accessible to labour a sufficient supply of water fit to drinking. 
b. Where drinking water is obtained from an intermittent public water supply each 

place shall be provided with storage where such drinking water shall stored. 
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c. Every water supply of storage shall be at a distance of not less than 15m, from 
any latrine, drain  or other source of pollution. Where water has to be drawn from 
an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such well shall be entirely closed in and be provided with 
a trape door which shall be dust and water proof. 

 
d. A reliable pump shall be fitted to each covered well the trape doors shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
e. The temperature  of drinking water supplied to workers shall not exceed 900F. 
 
5. Washing  and bathing place :  
 
i. Adequate washing and bathing  places shall be provided separately for men and 

women. 
 
ii. Such place  shall be kept in clean and drained condition. 
 
6. Scale or accommodation in latrines and urinals : There shall be provided within the 

premises of every work place latrines and urinals in an accessible place and the 
accommodation separately for each of them shall not be less than the following.  

 
a) Where the number of persons employed   No. of seat 1 
 does not exceed 50. 
b) Where the number of person employed   No. of seata 3 
 exceeding 50 but does not exceed 100 
c) For every additional 100 in particular   No. of seats  3 per 100 
 cases the Executive Engineer shall  
 have the power to very the scale where necessary) 
 
7. Latrines and Urinals  for women : - If women are employed,  separate latrines and 

urinals separate from that for women and marked in the venacular in conspicuous letter 
'for women only' shall be provided on the scale laid in rule. 

 
 Those for men shall be similarly marked 'for men only'. A poster  showing figure of a 

men and a women shall also be exhibited  at the entrance of latrines for each sex There  
shall be  adequate supply of water close to the urinals and latrines. 
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8. Latrines and Urinal :- Except in work places provided with water flushed  latrines and 

urinals connected with water born  sewerage system all latrines shall  be provided with 
receptacles on dry earthen  system which shall be cleaned at least four times daily  and 
at least twice during working hours and kept in a strictly sanitary condition. The 
receptacles shall be tared inside and out side at least once a year. 

 
9. Construction of latrines :- The inside wall shall be constructed of masonry of stones 

materials and shall be cement washed inside and outside at least once a year. The dates 
of cement washing shall be noted in register maintained for this purpose and kept  
available for inspection. 

 
10. Disposal of Excreta :- Unless otherwise arranged for by the local sanitary authorities, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of suitable incinerator approved by Asst. Director of Public Health or 
Municipal Medical Officer or Health as the case may be, in whose  Jurisdiction the 
work place is situated. Alternatively excreta maybe disposed off by putting a layer of 
night soil at the bottom of pucca tank prepared for the purpose and covering it with 
layer of waste or refuse and then covering it up with a layer of 6 layer of waste or 
refuse and then covering it up with layer of each fortnight (when it turn into manure). 

 
11. Provision of shelters during rest :- At every work place there shall be provided free of 

cost two suitable shades one for meals and the other for rest for the use of labourers. 
The height of the shelter shall not be less than 11 feet from the floor level to the lowest 
part of roof. 

 
12. Creche : a) At every work place at which more than 50 women workers are employed, 

there shall be provided only one hut for the use of children under the age of 6 years 
belonging  to the women and shall be  used for infants and play and their bed room. The 
hut shall not be used for on a lower standard than the following. 

 
i. Thatched 
ii. Mud floors and wall 
iii. Planks spread over the mud floor and with matting. 
 
 The hut shall be provided with suitable and sufficient opening for light and ventilation. 

There shall be adequate provision for sweepers to keep the place clean. There shall be 
two dhais in attendance. Sanitary utensils shall be provided to the satisfaction of the 
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health officer of the area concerned. The use of the hut shall be restricted to children, 
their attendants and meters of the children. 

 
b. Where the number of women workers is more than 50 the contractor shall provide one 

hut and one dhai to look after the children of women worker. 
 
c. The size of creche shall vary according to the number of women workers. 
 
d. The creche shall be properly maintained a necessary equipment like toys etc. shall be 

provided. 
 
13. Canteen :- a cooked food canteen on a moderate scale shall be provided for the benefit 

of workers whenever it is considered expedient. 
 

Orissa P.W.D. / Electricity Department  Contractor's Labour Regulations 
 
1. Short title -  These regulations maybe called "The Orissa Public Works Department / 

  Electricity Department Contractor's Regulations". 
 
2. Definitions -  in these regulations, unless otherwise expressed or indicated the  

following words and expressions shall have the meaning hereby assigned 
to them respectively, that is to say - 

i. "Labour" means workers  employed by a contractor of the Orissa Public works 
Department/Electricity Department directly/indirectly through a sub-contractor or 
other person, or by an agent on his behalf. 

ii. "Fair Wages"  means wages whether for time or piece work prescribed by the 
State Public Works Department provided that where higher rates have been 
prescribed under the minimum wages Act., 1948 wages at such higher rates 
should constitute fair wages. 

iii. "Contractor" shall include every person whether sub-contractor or headman or 
agent employing labour on the work taken on contract. 

iv. "Wages" shall  have the same meaning as defined in the payment of Wages Act 
include time and piece rate wages, if any. 

 
 
3. Display of notices regarding wages, etc. :- 
 The contactor shall  

(a) before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain  in a clean and legible condition, in 
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conspicuous places on the work, notices in English and in the local Indian 
language spoken by the majority of the workers, giving the rate of wage  
prescribed by the State Public Works Department / Electricity Department for the 
district which the work is done. 

 (b) Send a copy of such notices to the Engineer-in-Charge of the work. 
 
 
4. Payment of wages 
 i. Wages due to every worker shall be paid to him direct. 
 ii. All wages shall be paid in current coin or currency or in both. 
 
5. Fixation of wage period 
 i. Contractor shall fix  the wage period in  respect of which the wages be  

payable. 
 ii. No wage period shall exceed one month 

iii. Wages of every workman employed on the contract shall be paid before the 
expiry of 10 days, after the last day of the wage  period in respect of which the 
wages are payable. 

iv. When the employment of any worker is terminated by or on behalf of the 
contractor  the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated. 

v.  All payments of wages shall be made on a working day. 
 
6. Wage book and wages cards, etc. :- 

i. The contractor shall maintain a wage book of each worker in such form as may be  
convenient but the same shall include the following particulars - 
a. Rate of daily or monthly wage 
b. Nature of work on which employed 
c. Total number of days worked  during each wage period 
d. Total amount payable  for the work during each wage period 
e. All deductions made from the wages with an indication in each case of the ground 

for which the deduction is made. 
f. Wage actually paid for each wage period. 

ii. The contractor shall also maintain a wage card for each worker employed on the  
work. 
 

iii. The Executive Engineer may grant an exemption from the maintenance of wage bond,  
wage cards to a contractor who, in his opinion may not directly or indirectly employ 
more than 100 persons on the work. 
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7. Fines and deduction which maybe made from wages :- 

i. The wages of a worker shall be paid to him without any deduction of any kind except 
the following. 
a. Fines 
b. Deduction for absence from duty, i.e. from the place or places where by the terms 

of his employment he is required  to work. The amount of deductions shall be in 
proportion to the period for which he was absent. 

c. Deductions for damage to or loss of goods expressly entrusted to the employed 
person for custody or for loss of money for which he is required to account where 
such damage or loss is directly attributable to his neglect or default. 

d. Any other deduction which the Orissa Government may from time to time allow. 
 
ii. No fines shall be imposed on a worker and no deduction for damage or loss shall be  

made from his wages until the worker has been given an opportunity of showing 
cause  against such fines or deduction. 

iii. The total amount  of fines which may be imposed  in anyone wage period on a work  
shall not exceed an amount equal to five paise in a rupee of the wages payable to him 
in respect of that wage period. 

 
iv. No fine imposed on any worker shall be recovered from him by instalments, or after  

the expiry of 60 days from the date on which it was imposed. 
 
8. Register of fines, etc. :- 

i. The contractor shall maintain a register of fines and of all deduction for damage 
or loss. Such register shall mention the reason for which fine was imposed or 
deduction for damage or loss was made. 

ii. The contractor shall maintain a list  in English and in the local Indian language, 
clearly defining acts and omissions for which penalty or fine can be imposed. It 
shall display such list and maintain it in a clean and legible condition in 
conspicuous places on the work. 

 
 
 
9. Preservation of register :- 
 The wage register, the wage cards and the register of fines, deduction required to be 

maintained under these regulations shall be preserved for 12 months after date of the 
last entry made in them. 
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10. Powers of Labour Welfare Officers to make investigation or enquiry :- 
 The Labour Welfare Officers or any other persons authorised by the Government of 

Orissa on their behalf shall have power to make enquiries with a view to ascertaining 
and enforcing due  and proper observance of the fair wage clauses and the provisions of 
these regulations. He shall investigate into any complaint regarding default made by the 
contractor, sub-contractor in regard to such provision. 

 
11. Report of Labour Welfare Officers : 
 The Labour Welfare Officers or others authorised as aforesaid shall submit a report of 

the results of his investigation or enquiry to the Executive Engineer concerned, 
indicating the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractors will be made and the wages  and other dues 
be paid to the labourers concerned. 

 
12 Appeal against the decision of Labour Welfare Officers :- 
 Any persons aggrieved by the decision and recommendation of the Labour  Welfare 

officer or other person so authorised may appeal against such decision to the labour 
commissioner within 30 days from the date of decision forwarding simultaneously a 
copy of his appeal  to the Executive Engineer concerned but subject to such appeal, the 
decision of the  officer shall be final and binding upon the contractor. 

 
13. Inspection of registers 
 The contractor shall allow inspection of the wage book and wage cards to any of his 

workers or to his agent at a convenient time and place after due notice is received, or to 
the Labour Commissioner or any other person authorised  by the Government of Orissa 
on his behalf. 

 
14. Submission of return :- 
 The contractor shall submit periodicals returns as may be specified  from time to time. 
 
15. Amendments : 

The Government of Orissa may from time to time, add to or amend these regulations 
and on any question as to application, interpretation of effect of these regulation, the 
decision  of the Labour Commissioner or any  other person authorised by the 
Government of Orissa in that behalf shall be final. 
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SPECIAL CONDITION 
 
 All the earth work pits should be on country side and at least  15 mt away from the toe 

of embankment works. 
 
 All measurements for earth work will be taken by section measurement. 
 
 Tenderer is to sign the initial and final level and longitude section and cross section of 

the existing ground level before starting execution of workers. Final level will be taken 
after completion of the work in all respect. 

 
 The contractor is to give labour for giving section and profiles. All materials necessary 

for such work will be supplied by the contractor and the profile is to be maintained till 
work is completed. 

 
 The  contractor should keep himself in constant touch with Engineer-in-charge for 

smooth execution of the work and arrange for adequate labour depending on the work 
load and working space available No. claim to detention of labour on any account will 
be  entertained. 

 
 It is the responsibility of the contractor to arrange earth to the extent required for the 

work at his own cost and risk. 
 
 The contractor should engage local labour on priority basis during execution of work. 
 
 For each work in embankment there will be minimum distance of 15 M,. between the 

toe of the embankment and the borrow pit. 
 
 For earth work in cutting reaches, the spoils should be deposited as directed by the 

Engineer-in-Charge. 
 

1. The tenderer should inspect the site of work before tendering of the work and in 
case of any clarification should consult the Engineer-in-Charge. 

 2. Any royalty or any other taxes if any, for executing the work will be borne by  
the contractor. 

 3. The contractor should engage local labourer on priority basis during execution  
of work. 

             The terms and conditions of the agreements have been read / explained to me 
and Sri ________________________ certify that I/We have ___________ clearly 
understand them. 
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SCOPE OF WORK 

 
 
Name of Work : FDR to Bank protection work on right bank of river Subarnarekha 

near village Ekadapal from RD 00 m to 292  m for 2006-07. 
   
 
 
 
Scope of Work  
 
 

Village Ekadapal is situated on right bank of river Subarnarekha in Baliapal Block of 
Balasore District . 
 

In the present work, it is proposed to provide launching apron with 0.3 m thick stone 
packing for a length of 00 to 292 m on the right scouring bank of river Subarnarekha near 
above village. 
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DRAWINGS  

(Drawings for the work can be seen in the Office of the Executive Engineer, Balasore  
Irrigation Division, Balasore during the working hours in the period of Sale of Tender Paper) 
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BILL OF QUANTITEIS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



BILL OF QUANTITIES 
 
 

Name of work  :    FDR to Bank protection work on right bank of river Subarnarekha near village  
    Ekadapal from RD 00 m to 292 m.  for 2006-07 
 
Amount put to Tender  : Rs. 47,96,861.00                     Date of sale & receipt of tender paper  :15.11.06 to 29.11.06  

up to 13.00 hours        
                                                                            

E.M.D.    : Rs. 48,000.00     Date of opening of tender : 30.11.06 at 11.00 hours             
Cost of tender paper  : (i)Rs. 6,240/- (ii) 10,400/- for   Stipulated time for completion : 90 days   

      down loading from Internet   
Class of Contractor  : ‘B’ & ‘A’  Class      
 

Rate Item 
No. 

Description of item with brief specification and reference to book 
of specification 

Unit Quantity 
In figures 
(in Rs.) 

In words 
Amount (in Rs.) 

1 2 3 4 5 6 7 
1 Collecting, conveying and stacking of hard broken granite stone free 

from weathered skin of approved quality from approved quarry and 
providing dry rubble rock toe with blasted and quarried granite boulders 
of size 30 cm. and above (50 kgs. and above by weight & 0.025 m3 and 
above by volume ) with all leads and lifts including mechanical 
transportation including dumping and packing interstices properly and 
surface packing to proper line and level  including royalty etc. complete 
as directed by the Engineer-in-charge. 
 

 One Cum 7173.30 
Cum. 

   

2 Collecting, conveying and stacking of hard broken granite stone free 
from weathered skin of approved quality from approved quarry and 
conveying from stacks and rough stone dry packing in aprons and 
revetments with hard granite stone boulders of  30 cm and above size 
(50 kgs. and above by weight & 0.025 m3 and above by volume ) with all 
leads, lifts including royalty of stones etc. complete as directed by the 
Engineer-in-charge. 

One cum. 356.43  
Cum. 

   

        -50- 
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Rate Item 
No. 

Description of item with brief specification and reference to book 
of specification 

Unit Quantity 
In figures 
(in Rs.) 

In words 
Amount (in Rs.) 

1 2 3 4 5 6 7 
 

3 Excavation in all kinds of soil including moorum, stony earth, 
gravel etc. excepting all kinds of rock and boulders exceeding 
0.014 cum in volume for dam base stripping cut off trenches, out 
fall drains and stripping in borrow area including rough dressing 
and dumping the excavated materials away from work site 
manually within 50 m away from work site in initial lead and 1.50 
m initial lifts as per the direction of Engineer-in-charge including 
stacking of of useful materials as directed. 
 

One Cum 615.68 
Cum. 

   

 (Three items)only      
       
 
 

 
 
 
Executive Engineer, 

             Balasore Irrigation Division, 
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Sold for the work FDR to bank protection work on right  No. of conditions : 

Bank of river Subarnarekha near village Ekadapal from    No. of corrections : 

RD 00 m to 292 m. for 2006-07.     No. of over writings : 

Vide M.R. No._____________for Rs.    No. of interpolations : 

EMD deposited for Rs………………              duly pledged/ Not pledged  

Differential Amount deposited Rs.________            duly pledged/ Not pledged 

Officer in-charge of sale of  Tender Paper  Cost of bid document down loaded  from web site Rs………………………… 

STCC  (VAT CC)  Furnished /Not furnished 

ITCC/PAN Furnished/Not furnished 

NRC  Furnished / Not furnished 

    

 
 

Executive Engineer 
Balasore Irr. Division, Balasore 
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